
DIRECTORATE OF TOWN PLANNING,ODISHA
POWER HOUSE SQUARE, UNIT-V, BHUBANESWAR, 751001

Phone 0674-2390596 E-mail dtpodisha@gmail.com
     No.MP-103/22- 62/DTP…             Date - 06-.01-2023

REQUEST  FOR  PROPOSAL(RFP)  FOR  CONSULTANCY  SERVICES
FOR  PREPARATION  OF  GIS/RS  BASED  COMPREHENSIVE
DEVELOPMENT PLAN/ MASTER PLAN FOR 62 TOWNS OF ODISHA
UNDER 10 PACKAGES

Sealed offers are invited for preparation of GIS/Remote Sensing based Comprehensive
Development  Pan  (CDP)/Master  Plan  for  the  following  Towns.  Interested  entities  qualifying  the
Eligibility Criteria mentioned in the Bid Document may participate through submission of their Technical
Bid and individual Financial Bid for all packages but can be awarded maximum Two Packages of
Towns to  a  qualifying  agency  as  described  below:  Consultant  must  submit  technical  and  financial
proposal .  The Technical Proposal must be in one envelop (Cover-1) while the Financial Proposal will be
in a separate cover and sealed (Cover-2). The envelopes must be clearly marked on top as "Part-1:
Technical Proposal and "Part-2: Financial Proposal". One soft copy of Technical Proposal, in PDF format
on CD/ Pen drive, should also be placed in the cover containing soft copy.

Table.   GIS/RS Based CDP/Master Plans for 62 Towns

PACKAGE-1 PACKAGE-2

SL.
NO.

TOWNS/ CITIES

AREA in
sq. km.

(approx.
)

Population
(Census
2011)

SL.
NO.

TOWNS/ CITIES
AREA in
sq. km.

(approx.)

Population
(Census
2011)

1 Rairangpur(M) 45.51 25516 1 Dhamnagar (N) 46.92 35984

2 Karanjia(N) 33.7 22865 2 Athagarh(N) 16.99 17304

3 Udala(N) 10.55 16188 3 Banki(N) 10.06 17521

4 Soro(M)    22.38 32531 4 Bhuban(N) 18.85 22200

5 Jaleswar(M) 17.03 25747 5 Kamakhyanagar(N) 21.85 16810

6 Nilagiri(N) 21.25 17264 6 Hindol(N) 50.42 17387

PACKAGE-3 PACKAGE-4

SL.
NO.

TOWNS/ CITIES

AREA in
sq. km.

(approx.
)

Population
(Census
2011)

SL.
NO.

TOWNS/ CITIES
AREA in
sq. km.

(approx.)

Population
(Census
2011)

1 Nimapara(N) 14.78 19289 1 Bhanjanagar(N) 36.12 45532

2 Balugaon(N) 38.9 17645 2 Digapahandi(N) 30.29 16050

3 Banpur(N) 23.13 17278 3 Ganjam(N) 7.38 11747

4 Kodala(N) 12.02 13965 4 Khallikot(N) 11.19 13022

5 Kasinagar(N) 9.74 9684 5 Kavisuryanagar(N) 13.24 17430

6 Athamallik(N) 29.33 12298 6 Chikiti(N) 6.07 11645

    127.9 90159 7 Khandapara(N) 57.73 9038
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PACKAGE-5 PACKAGE-6

SL.
NO.

TOWNS/ CITIES

AREA in
sq. km.

(approx.
)

Population
(Census
2011)

SL.
NO.

TOWNS/ CITIES
AREA in
sq. km.

(approx.)

Population
(Census
2011)

1 Purusottampur(N)
13.29 15366

1 Belaguntha(N)
4.85 11297

2 Rambha(N) 6.07 12111 2 Hinjilicut(M) 13.89 25828

3 Buguda(N) 9.84 15176 3 Polsora(N) 12.3 23119

4 Soroda(N) 15.15 14867 4 Gunupur(M) 25.16 24162

5 Aska(N) 31.84 21428 5 Gudari(N) 6.09 6931

6 Nayagarh(M) 42.43 17030 6 Patnagarh(N) 23.4 22110

7 Daspala(N) 15.07 18470 7 Kantabanjhi(N) 37.25 21819

PACKAGE-7 PACKAGE-8

SL.
NO.

TOWNS/ CITIES

AREA in
sq. km.

(approx.
)

POPULATION
SL.

NO.
TOWNS/ CITIES

AREA in
sq. km.

(approx.)
POPULATION

1 G. Udayagiri(N) 13.58 11302 1 Khariar Road(N)     17.47 18967

2 Binika(N) 21.27 15765 2 Khariar(N) 30.62 21875

3 Tarva(N) 5.92 8334 3 Nuapara(N) 40.2 17714

4 Biramitrapur(M) 34.36 33442 4 Titilagarh(M) 17.19 36546

5 Anandapur(M) 55.97 39585 5 Tusura(N) 20.32 10638

 

6 Kesinga(N) 21.43 19239

PACKAGE-9 PACKAGE-10

SL.
NO.

TOWNS/ CITIES

AREA in
sq. km.

(approx.
)

POPULATION
SL.

NO.
TOWNS/ CITIES

AREA in
sq. km.

(approx.)
POPULATION

1 Kuchinda(N) 27.33 15576 1 Kotpad(N) 22.41 16326

2 Redhakhol(N) 46.5 15379 2 Malkangiri(M)    23.22 31007

3 Barpalli(N) 21.89 20850 3 Balimela(N) 6.85 11796

4 Attabira(N) 20.95 16399 4 Nowrangpur(M) 34.36 29960

5 Padampur(N) 21.06 17625 5 Umerkote(M) 25.23 32925

6 Deogarh(M) 16.81 22390 6 Junagarh(N) 30.39 19656

Image Derived Digital  Cadastral  Revenue Maps showing Existing Land use of  the area
prepared from satellite image (World view-II/ Cartosat-2) and depicted on revenue maps in GIS
formats will be supplied to the bidders  for the above mentioned 62 (Sixty two) Towns as indicated
in the above Table  as an input for preparation of the CDP/Master Plan.   

The RFP Document indicating the Terms of Reference, Scope of the work and Bid Formats can be

downloaded from www.urbanodisha.gov.in. The firm has to submit Separate Technical and Financial
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Bid sealed for each packages and  put together in one sealed envelope “Super scribing name  and

number of package”. The firm has to submit Demand Draft for Rs. 10,000/- (Ten Thousand) non-

refundable and Rs. 5,00,000/- (Five lakh)  towards Tender Fee and EMD respectively drawn in

favour  of  “  Director  of  Town Planning,  Orissa”  along  with  the   bid  documents.  No  separate

package wise Tender Fee/ EMD is required.

The last date of sale of tender paper is up to dt 15.02.2023 and the bids are to be submitted by Speed

Post/Courier/ Registered Post so as to reach Directorate of Town Planning, Odisha, Bhubaneswar, Power

House Square, Unit-V, Bhubaneswar-751001 on or before dt  15.02.2023 at 4.00 PM. The technical bid

will be opened on dt.16.02.2023 at 11.30AM in the Office Chamber of Director Town Planning, Odisha

Power House Square,  Unit-V.Bhubaneswar-751001 in  the presence of  the bidder or  their  authorized

representatives.   No drop box facility is available for submission of bid.

Pre Bid meeting clarifying doubts and queries about the RFP will be held on dt. 24.01.2023 at 11.30 AM.

in  the  Office  Chamber  of    the  Director  of  Town  Planning,  Odisha,  Power  House  Square,  Unit-V,

Bhubaneswar-751001.  Authority  reserves  the  right  to  cancel  any  or  all  offers  without  assigning  any

reason thereof. For further clarification please contact research section, Directorate of Town Planning,

Odisha, Bhubaneswar  Tel. No.0674-2531319. 

                                                                                                                                  Sd/-

 D I R E C T O R
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Request for Proposal (RFP) 

For

CONSULTANCY SERVICES FOR PREPARATION OF GIS/ RS BASED
COMPREHENSIVE DEVELOPMENT PLAN/ MASTER PLAN FOR 62

TOWNS OF ODISHA UNDER 10 PACKAGES

RFP No. 62  Dated 06/01/2023
Date of Release of RFP 10.01.2023
Date of Pre-bid Meeting 24.01.2023
Last date of Submission of RFP 15.02.2023

Invited by

Director of Town Planning, ODISHA
Bhubaneswar

On behalf the Development Authority/Regional Improvement Trust
& Special Planning Authority.
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F. No.MP103/22- 62/DTP                                                                                     Date - 06-01-2023

Directorate  of  Town  Planning,  Government  of  Odisha  on  behalf  of  the  Development
Authority/ Regional Improvement Trust & Special Planning Authority Invites Request for
Proposal for “CONSULTANCY SERVICES FOR PREPARATION OF GIS/ RS BASED
COMPREHENSIVE DEVELOPMENT PLAN/ MASTER PLAN FOR 62 TOWNS OF
ODISHA UNDER 10 PACKAGES”

1. The objective of the assignment is to prepare a Comprehensive Development Plan/
Master Plan for 62 cities/ towns in Odisha

2. The RFP document  can  be downloaded from the H & UD Department,  Govt.  of
Odisha website i.e. http://urbanodisha.gov.in

3. Details  such as technical  eligibility,  financial  eligibility,  date  and time for pre-bid
meeting, scope of work is provided in the RFP document.

4. Only  firms/  agencies  meeting  the  eligibility  criteria  are  requested  to  submit  the
proposal.

5. A consulting firm will be selected as per procedures described in this RFP.
6. Please note that  no liability  will  be accepted  for difficulties  in and or incomplete

download of RFP document.
7. The client reserves all the rights to cancel the entire bid process or part of it, at any

stage without assigning any reason thereof.

Sd./-
Director Directorate of Town Planning, Odisha

Enclosure:
Copy of Request for Proposal (RFP) along with Contract Agreement
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SECTION – 1
INFORMATION TO CONSULTANTS AND DATA SHEET

Definitions

(a) "Employer/Authority" means Director, Directorate of Town Planning Odisha and his/her
representatives/Vice-Chairman, Development Authority.

(b) "Consultant" means any entity or person that may provide or provides the Services to the
Authority/Office under the Contract.

(c) "Contract" means the Contract signed by the Parties and all the attached documents listed
in  RFP,  that  is,  the  General  Conditions  (GC),  the  Special  Conditions  (SC),  and  the
Appendices.

(d) "Data sheet" means such part of the Instructions to Consultants used to reflect specific
assignment conditions.

(e) "Employer's Representative" means the person / personnel of the Authority, who acts as
the Employer's representative to oversee the activities of consultant from time to time
and as directed by Vice-Chairman / Director.

(f) "Day" means calendar day.

(g) "Government" means the Government of Odisha.

(h) "Information to Consultants" (Section I of the RFP) means the document, which provides
Consultants with all information needed to prepare their Proposals.

(i) "LOI" means the Letter of Invitation

(j) "Personnel" means professionals and support staff provided by the Consultants and their
associates and assigned to perform the Services or any part thereof. "Local Personnel"
means such professionals and support staff who at the time of being so provided had
their domicile headquarters in Concerned Town.

(k) "RFP" means the Request for Proposal prepared by the Authority for the selection of
Consultants.

(I) "Services" means the work to be performed by the Consultant pursuant to the Contract.

(m) "Associate(s)"  means  any  person(s)  or  entity  with  whom  the  Consultant  delivers/
provides any part of the Services.

(n) "Terms of Reference" (ToR) means the document included in the RFP as Section II
which explains the objectives, scope of work, activities, tasks to be performed, respective
responsibilities  of  the  Authority  and  the  Consultant,  and  expected  results  and
deliverables of the assignment.

(o) “Act” means Odisha Town Planning and Improvement Trust Act 1956 and ODA Act
1982.

(p)  “URDPFI”  means  Urban  and  Regional  Development  Plan  Formulation  and
Implementation
( URDPFI) Guidelines, 2015
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(q) “DTP” means Director of Town Planning, Odisha.

1.1 Introduction   
1 As per the statutory provision under Section -9 of the Orissa Development Authorities

Act-1982 & Rule-1983, Comprehensive Development Plan is required to be prepared to
translate broad implementable planning proposals along with detailed land use plans./ the
Odisha Town Planning and Improvement Trust Act’ 1956, Master Plan is required to be
prepared to translate broad implementable planning proposals along with detail land-use
plans for achieving planned development of the town and its immediate surroundings
within the CDP/Master Plan boundary.

2 The CDP/Master Plan will also dwell on the identification of the thrust areas, phasing of
development, implementation strategies, resource mobilization and prioritization of the
development initiatives.

1.1 Conflict of interest

The proposal will be rejected for award if it determines that the Consultant recommended for
award has, directly or through an agent, engaged in corrupt, fraudulent, collusive or coercive
practices in competing for the contract in question.

A firm will be declared ineligible, either indefinitely or for a stated period of time, to be
awarded a  contract  if  it  at  any time determines  that  the  firm has  engaged  in  corrupt  or
fraudulent practices in competing for or in executing, a contract; and

The Planning Authority  have the rights  to require  that  a  provision be included requiring
consultants to permit Planning Authority to inspect their accounts and records relating to the
performance  of  the  contract  and  to  have  them  audited  by  authorized  representatives  of
Planning Authority.

Consultants and their associates shall not be under a declaration of ineligibility for corrupt
and fraudulent practices. Furthermore, the Consultants shall be aware of the provisions on
fraud and corruption stated in the specific clauses in the General Conditions of Contract.

1.2 Clarifications and Amendments of RFP Documents

Consultants may request clarification on any of the points contained in RFP documents up to
the number of days indicated in the Data Sheet before the Proposal submission date. Any
request  for  clarification  must  be  sent  in  writing  by  paper  mail,  or  electronic  mail
(dtpodisha@gmail.com)  to  the  Director,  Directorate  of  Town  Planning  Odisha  address
indicated in the Data Sheet before the pre-bid meeting. All clarifications to be given in the
website  of  Housing  &  Urban  Development  Department,  Odisha  i.e.-
www.urbanodisha.gov.in

At any time before the submission of Proposals, DTP may for any reason, whether at its own
initiative or in response to a clarification requested by a firm/prospective consultant, modify
the RFP documents by amendment. Any such amendment shall be issued in writing through
addenda. Addenda shall communicate and shall be binding on all consultants. The Authority
may at its discretion extend the deadline for the submission of Proposals.

1.3 Preparation of Proposal

The consultants are required to submit the proposal in two parts in two separate envelopes/
and put together in one single outer envelope. The two parts shall be captioned as follows on
the respective envelopes:
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(a) Part 1: Technical Proposal; and

(b) Part 2: Financial Proposal.

The proposal shall be written in English only. The Part-1 submission (Cover-1) shall contain
the following information as described in ensuing sections.

1.3.1 Part 1: Technical Proposal
In  preparing  the  technical  proposal,  consultants  are  expected  to  examine  the  submission
documents/ format/ enclosures etc., comprising this RFP in detail.  Material deficiencies in
providing  the  information  requested  may  result  in  rejection  of  the  proposal.  During
preparation  of  the  technical  proposal,  consultants  must  give  particular  attention  to  the
following:Technical Bid includes “General Documentation” and “Project Understanding &
Compliance”

General Documentation: 

The Bidder has to submit the following as a part of the General Bid. 

a) Forwarding letter 

b) Bidder’s Profile as mentioned in Tech-2.

c) Auditor certified Turnover statement for last 3 years Individual Bids General, Technical
and Financial for each town is to be furnished separately.

d) Copy of certificate of registration establishing operation over past 5 years

e) Copy of PAN card and IT return for FY2019-20, 2020-2021 & 2021-22

f) Copy of PF registration and return for FY 2021-22, highlighting the key expert’s names.

g) Copy of Service Tax / GST. Tax registration and up to date return 

h) Documentary evidence of preparation of GIS based CDP/ Master Plan for at least 1 (one)
town/ part of the town covering minimum 1Lakh population/50 square kilometre area.

h) EMD of  Rs.5,00,000/-  (Rupees  Five  lakh only)  in  form of  DD drawn in  favour  of
Director of Town Planning Orissa, payable at Bhubaneswar.

h) Tender fee of Rs.10,000/- (Rupees Ten Thousand only) in form of DD drawn in favour
of Director of Town Planning Orissa, payable at Bhubaneswar.

Bids not accompanied by any of the above documents shall be treated as non-responsive and
the bid is liable for outright rejection. The other Technical proposal shall be evaluated for
responsive bid only. 

Project Understanding & Compliance:

The Bidder has to submit the Project Understanding containing the following documents as
per proforma placed at Section II.

1. Approach & Methodology as proposed by the consultant along with timeline

2. Details of GIS / survey & consultancy infrastructure available with the firm/institute in
Odisha 

3. List of personnel with CVs of key resource persons proposed for undertaking the present
assignment. 
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4. Documents in support of affiliation/  recognition by any national  agency (like NRSC/
Survey of India/ Gov’t of India/ State Remote sensing Centres)

5. Quality Certifications, if any

6.   The estimated person-months for the assignment as stated in the Data Sheet and the
Terms of Reference for information. The proposal evaluation, shall however, be based on
the number of professional staff, months estimated by the firm.

7.    It is desirable that the majority of the key professional staff proposed should preferably
be permanent staff. The permanent staff would be considered those employed / working
with  the  firm for  at  least  one  year.  More  weightage  will  be  given  to  the  personnel
employed for more number of years with the firm.

8.  Alternative professional staff shall not be proposed and only one Curriculum Vitae (CV)
must  be  submitted  for  each  position,  and proposed  professional  staff  must  have  the
minimum experience indicated in the data sheet.

The  technical  proposal  must  provide  the  following  information,  using  the  formats  Form
TECH 1 to TECH 10.

(a) Form TECH-1: Technical Proposal Submission Form
(b) Form TECH-2: Firm’s profile and experience
(c) Form TECH-3: Average annual turnover of applicant
(d) Form TECH-4: Format for power of attorney for authorised representative
(e) Form TECH-5: Comments and Suggestions
(f) Form TECH-6: Description of the methodology and work plan for performing the

assignment.
(g) Form TECH-7: Team composition and tasks' assignment
(h) Form TECH-8: Format of Curriculum Vitae of Proposed Key Professional Staff.
(i) Form TECH-9: Staffing Schedule
(j) Form TECH-10: Work Schedule and Planning for Deliverables

The technical proposal must not include any financial information.

1.3.2 Part 2: Financial Proposal
In  preparing  the  Financial  Proposal,  consultants  are  expected  to  take  into  account  the
requirements and conditions of the RFP documents. The preparation of Financial Proposal
should follow Standard Forms. Form FIN 1: Financial Proposal Submission Form and FIN 2:
Format for Financial bid.

The Financial Proposal should clearly identify and include all the taxes, duties, fees, levies
and other charges imposed under the applicable law, on the consultants, and their personnel,
and include as part of their offer, and show only Service Tax separately (GST). Consultants
have to express the price of their services in the Local currency (Indian Rupees - ) only.₹

The cost of the project is output based even though man months are given in the data sheet.
The financial bid approved by the client and shown in the agreement is fixed and shall not be
increased under any circumstances, unless and otherwise there is an addition in the scope of
work. Conditional Tenders/bids shall not be accepted.

Bidders to analyse the base price mention in table No.1 before biding the financial proposal.
Examining the previous  CDP/ Master  Plan the estimated  base price  prepared  for  smooth
function of the work.
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Table No.1

PACKAGES Estimated Base Price
PACKAGES-1  1,80,00,000.00₹
PACKAGES-2  1,68,00,000.00₹
PACKAGES-3  1,62,00,000.00₹
PACKAGES-4  1,88,00,000.00₹
PACKAGES-5  1,88,00,000.00₹
PACKAGES-6  2,12,00,000.00₹
PACKAGES-7  1,42,00,000.00₹
PACKAGES-8  1,68,00,000.00₹
PACKAGES-9  1,68,00,000.00₹
PACKAGES-10  1,74,00,000.00₹

1.3 Submission, Receipt and Opening of Proposals
The original proposal shall be prepared in indelible ink. It shall contain no inter-lineation or
overwriting,  except  as  necessary  to  correct  errors  made  by  the  firm  itself.  Any  such
corrections must be initialled by the person who signs the Proposals.

Each of the proposals, along with their relevant enclosures should be bound, paginated, with
an index of submission on the first page. Unbounded submissions are liable to be treated as
non-responsive.

An authorized  representative  of  the  firm shall  initial  all  pages  of  original  Technical  and
Financial Proposals. The representative's authorization shall be in the form of a written power
of  attorney  accompanying  the  Proposal,  or  in  any  other  form  demonstrating  that  the
representative has been duly authorized to sign. 

Consultant must submit technical and financial proposal only. The Technical Proposal must
be in one envelop (Cover-1) while the Financial Proposal in original will be in a separate
cover  and  sealed  (Cover-2).  The  envelopes  must  be  clearly  marked  on  top  as  "Part-1:
Technical Proposal and "Part-2: Financial Proposal". One soft copy of Technical Proposal, in
PDF format on CD/ Pen drive, should also be placed in the cover containing soft copy.

The  two  separate  envelopes  containing  the  technical  and  financial  proposals,  should  be
placed  in  one  cover  and  addressed  to  reach  Directorate  of  Town  Planning,  Odisha,
Bhubaneswar, Power house square Unit-V, Bhubaneswar-751001.(No drop box facility) is
available for submission of bid and labelled Proposal for CONSULTANCY SERVICES
FOR  PREPARATION OF GIS/  RS BASED COMPREHENSIVE DEVELOPMENT
PLAN/ MASTER PLAN FOR 62 TOWNS OF ODISHA UNDER 10 PACKAGES.

The completed proposals must be delivered / submitted on or before the submission time and
date as stated in the data sheet.  The Authority shall not be responsible for misplacement,
losing or pre-matured opening, if the outer envelope is not sealed and / or not marked as
stipulated.

After the deadline for submission of proposals, the outer envelope and cover-1 marked as
"Part-1:  Technical  Proposal"  shall  be  opened  in  the  presence  of  the  consultants  /  their
authorized Representatives who choose to attend on the date and time indicated in the data
sheet. The financial proposals shall remain sealed and deposited separately.
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1.4 Proposal Evaluation
The following procedure shall be adopted in evaluating the proposals:

Technical Proposal:

The Evaluation Committee shall carry out evaluation of Technical Proposals. The evaluation
criteria will be marks system based as specified in the data sheet. Each responsive proposal
shall be attributed a technical score. The consultants are required to give a presentation on the
Understanding of Objectives/ Quality of Methodology/ Innovativeness/Comments on TOR/
Work  Program/  Personnel  Schedule/  Counterpart  Personnel  &  Facilities/  Proposal
Presentation  for  which  30  Marks  are  allocated  out  of  100  Marks  before  the  Evaluation
Committee. The technical proposal should score at least 75% to be considered responsive for
financial proposal evaluation.

Financial Proposal:

After  the  evaluation  of  technical  proposal  is  completed,  The  Authority  shall  inform the
Consultants  over  mail  who  qualified  in  the  Technical  Proposal  after  the  evaluation  of
Technical  Proposal  before  the  date  of  financial  bid  opening.  Bidder  allowed  to  submit
financial proposal for all packages but can be given maximum TWO packages. There will be
financial  opening  package  wise  and  once  a  bidder  is  successful  in  TWO  packages  his
financial bid for other packages will not to be opened. Bidders to submit financial proposal
Package wise which will be opened Package one to ten serially.

Bidder to submit in financial proposal both Fin-1(proposal submission form) and Fin-2 (Price
bid format of concern package). Price coated by the bidder will evaluate Package wise for all
packages and bidder must specify the breakup price of concern Towns under that package.
The unit price of packages will be the financial bidding parameter considering the total of all
towns (The authority rights to reject offers less than 10% from the estimated base price).  It is
expected that consultants shall determine the costs appropriately and shall take necessary care
in  allocating  budgets  adequately  by  major  components  of  study.  The  price  bid  to  be
considered for evaluation shall exclude GST, but shall include all the other taxes, if any.

Quality and Cost Based Selection (QCBS):

QCBS method will be followed during the overall selection process. Based on the evaluation
of technical (ST) proposal, the technically qualified bidders shall be ranked highest to lowest,
Technical Score in accordance to the marks obtained during the technical evaluation stage.
There shall be 70% weightage to technical score and 30% weightage to financial score. The
lowest financial bid will carry the highest Financial Score (SF).

The individual bidder’s financial score (SF) will be evaluated as per the formula given below:

SF= [Fmin / Fb] * 100 (rounded off to 2 decimal places)

where, SF= Normalized financial score of the bidder under consideration Fmin=Minimum
financial quote among the technically qualified bidders, Fb= Financial quote of the bidder
under consideration

Combined Score (S) = ST * 0.7 + SF * 0.3

Where ST = Technical score secured by the bidder. Where SF = Financial score secured by
the bidder. The bidder securing the highest evaluated Combined Score(S) will be awarded the
contract observing due procedure.
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Final Score for evaluation will be based on the QCBS method.

1.5 Negotiations
Prior to the expiration of period of validity of proposal, DTP. Shall notify the successful firm
who submitted the highest scoring proposal in writing through registered letter, facsimile or
email and invite them to negotiate the contract.

The invited consultant will, as a pre-requisite for attending negotiations, confirm availability
of  all  nominated  expert’s/key  personnel  and satisfy other  pre-negotiation  requirements  as
specified by DTP. The aim is to reach agreement on all points, and initial a draft contract by
the conclusion of negotiations.

Negotiations  shall  commence with a  presentation  on Technical  proposal  on the proposed
methodology  (work  plan),  staffing  and  any  suggestions,  which  may  have  been  made  to
improve the ToR. These will be discussed. Agreement must then be reached on the final ToR,
the staffing which shall indicate staff months, logistics and reporting. These documents then
can be incorporated in the contract as "description of services". Special attention shall be paid
to clearly defining the required inputs and facilities required from the Planning Authority to
ensure satisfactory implementation of the assignment. The Authority shall prepare minutes of
negotiations, which will be signed by the Planning Authority and consultant.

It is the responsibility of the Consultant, before starting financial negotiations, to contact the
local tax authorities to determine the local tax amount to be paid by the Consultant under the
Contract.  The financial  negotiations  will  include  a  clarification  (if  any)  of  the  firm's  tax
liability  in  the  Authority's  country,  and  the  manner  in  which  it  will  be  reflected  in  the
Contract;  and  will  reflect  the  agreed  technical  modifications  in  the  cost  of  the  services.
Unless  there  are  exceptional  reasons,  the  financial  negotiations  will  not  involve  any
discussions  on  proposed  unit  rates.  Changes  agreed  upon  shall  then  be  reflected  in  the
financial proposal, using proposed unit rates.

The negotiations shall be concluded with a review of the draft Contract. The DTP and
the firm will finalize the agreed contract.

If  negotiations  fail,  the  DTP  will  invite  the  second  ranked  consultant,  whose  proposal
received the second highest score, to negotiate the contract.

1.6 Award of Contract
After completion of negotiations with the consultants, the DTP shall award the Contract to
the selected Consultant by Issuing a Letter of Intent.

The  successful  firm  with  whom  the  contract  is  signed  is  expected  to  commence  the
assignment on the date and at the location specified will be communicated by DTP.

1.7 Confidentiality
Information  relating  to  evaluation  of  proposals  and  recommendations  concerning  awards
shall not be disclosed to the consultants who submitted the proposals or to other persons not
officially concerned with the process, until the winning firm has been notified that it has been
awarded the contract.

1.8 Right of Rejection

Director  Town Planning  reserves  all  rights  to  reject  any  or  all  proposals,  to  waive  any
informality  in  such proposals,  to  request  new proposals,  to  revise  the  RFP prior  to,  and
including, the pre- proposal meeting date, to proceed to do the work otherwise, withdraw this
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RFP,  not  award  the  work,  or  not  award  a  portion  of  work  at  any  time.  The  receipt  of
proposals shall not in any way, obligate to enter into a consultancy agreement, or any other
contract of any kind with the consultant without assigning any reason thereof. All submitted
copies of the proposals shall become the property of Planning Authority.

1.9 Data Sheet

Sl.No. DATA SHEET
1 Name  of  the  Assignment:  CONSULTANCY  SERVICES  FOR

PREPARATION  OF  GIS/RS  BASED  COMPREHENSIVE
DEVELOPMENT PLAN/ MASTER PLAN FOR 62 TOWNS OF ODISHA
UNDER 10 PACKAGES 
Preparation of Comprehensive Development Plan/Master Plan in GIS/RS format,
with  special  emphasis  on  Urban  Infrastructure,  Transportation  plan  and
Investment Plan are to be dealt  meticulously while preparing the CDP/MP in
addition to other problems & their solutions. GIS base map prepared by ORSAC,
Bhubaneswar will be provided with layers of the Towns.

2 Name of the Office:-Director, Directorate of Town Planning, Odisha, 
Power House Square Unit-V, Bhubaneswar.751001.
Tel: 0674-2390596; Email: dtpodisha@gmail.com

3 Method of Selection of the Consultant for the Assignment:Quality&Cost Based 
Selection (QCBS)Method

4 Information on 'Key Dates' for the Request for Proposal (RFP)
EVENT KEY DATES &TIME

a Issue of RFP (Bid) Document 10.01.2023
b Pre bid meeting (Submission of 

queries/Clarifications by prospective/interested 
consultants)

24.01.2023 by 11.30 AM

c Last Date for Submission of Bids (At O/o. 
Directorate of Town Planning Odisha,  Unit-V. 
Power House Square, Bhubaneswar          Pin-
751001    (PDD – Proposal Due Date)

   15.02.2023 till 4.00
PM

d Opening of Technical Proposals (Cover-1) by the 
Directorate of Town Planning Odisha 
Bhubaneswar

16.02.2023 @11.30 AM

e Presentation by the consultant. (At O/o 
Directorate of Town Planning Odisha 
Bhubaneswar.

Will be intimated to
technically Qualified

bidder
f Opening of Financial Bids (Cover-2) (At O/o

Directorate of Town Planning Odisha 
Bhubaneswar.

Will be intimated to
technically Qualified

bidder
g

Contract Negotiations with the Preferred Bidder
Will be intimated to 

Selected bidder
h

Letter of Award
After approval from

Government
i

Signing of Contract Agreement
After approval from 

Government
j Commencement of Services After approval from 

Government.
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5. I. EMD of Rs.5,00,000/-(Indian Rupees Five Lakhs only) as Demand Draft may
be drawn from any scheduled Nationalized bank of India in favor of Director 
of Town Planning Orissa, Payable at Bhubaneswar

II. Tender Fee must be deposited (Non-refundable) Rs.10,000/- (Indian Rupees 
Ten thousand only) paid through the Demand Draft (DD) in favor of Director 
of Town Planning, Orissa, Payable at Bhubaneswar

6. Financial proposals have to be submitted package wise along with Technical 
Proposals, Technical and Financial proposals remain valid for 180 days after the 
submission date

7 The contact address for any clarifications in writing: Director, 
Directorate of Town Planning, Odisha, Power House Square   Unit-V, 
Bhubaneswar.751001.
Tel:0674-2531319; Email: dtpodisha@gmail.com

8 All Correspondence / Proposals shall be submitted in English only.
9 Short listed bidders may associate with other short  listed Consultants: No
10 Amounts payable by the Authority to the Consultant under the contract is subject

to local taxation: Yes
11 Consultant to state local cost in the national currency (INR):Yes
12 Consultant must submit two (2) Parts - one original of the Technical Proposal and

one original of Financial Proposal.

13 Financial Proposal to be submitted in sealed envelope: Yes package wise as for 
format

14 To be eligible for evaluation of its Proposal, the Applicant shall fulfill the 
following (minimum qualification criteria):

Technical Capacity: The applicant should have
(1) Experience in the preparation (completion) of CDP/statutory Master Plan in

GIS  format  covering  one/  part  of  the  town  with  a  minimum  1Lakh
population/ 50 square kilometer area in India over the past ten (10) years
with completion certificate from competent authority.

(2) The  Bidder  should  be  an  institute  of  reputes/center  of  excellence/
consultancy  firm/  Company  registered  under  the  Companies  Act  or
Partnership firm registered under the Partnership Act of 1932 or registered
(converted to) under the Indian Limited Liability Partnership Act, 2008 or
registered in any other state government act.

(3) The  bidders  must  have  at  least  150  persons  in  their  payroll  as  full
time/contractual employees as on 30/11/2022.

(4) The  bidder  must  have  an  office  in  Bhubaneswar  or  to  furnish  an
undertaking to open an office if selected to coordinate with DTP, H&UD,
Dept.

(5) The  agency  should  not  have  been  blacklisted  by  any state  government,
central government or any other public sector undertaking or a corporation
as  on  the  date  of  this  RFP.  An  undertaking  to  this  effect  should  be
submitted.

(6) No Joint/Consortium bid is permitted.

Financial Capacity: Consultancy Turnover (average 3 years) that is FY2019-20, 
FY20-21 and FY21-22 must be minimum Rs.3.0 crores and financial statements 
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certified by statutory auditors.
15 The minimum technical score required to pass is '75' from a maximum of 100 

Marks.
16 For any further queries contact Research Section, Directorate of Town Planning, 

Odisha, Power House Square Unit-V, Bhubaneswar.751001. Tel:0674-2531319; 
Email:dtpodisha@gmail.com

KEY PROFESSIONALS
The minimum required credential/ experience of proposed key staff for each Package
Sl.No

.
Position Professional 

Experience
Qualification and Specific Expertise Person

1. Team 
Leader- 
cum Urban 
and 
Regional 
Planner

Minimum15 
years

Shall  have  Postgraduate/  Postgraduate
Diploma  in  Planning/Urban
Development Studies from an accredited
college  or  University.  Shall  have
experience  as  Team  Leader  for  Urban
and  Regional  Planning  assignments  of
similar  magnitude  and  nature.  Should
have  relevant  experience  as  Team
Leader/Project  Director  in  formulation
of  Master  Plans/Regional  Plans/Sub-
Regional  Plans/  Metropolitan  Regional
Plans/Structure Plans with a population
more than 0.7 million in India or abroad.

1

2. Project 
Manager 
cum Planner

Minimum10 
years

Shall  have  Postgraduate  /  Postgraduate
Diploma  in  Planning/  Urban
Development Studies from an accredited
college  or  University.  Shall  have
experience  as  Project  Manager/
Coordinator  for  similar  assignments.
Should  have  experience  in  managing
surveys/field  studies/data  analysis/
mapping/  Consultation.  Shall  have
experience in preparation of GIS based
CDP/ Master Plans.

1

3. Socio- 
Economic 
Developme
nt Specialist

Minimum 8 
years

Shall have Master degree in Planning /
Social sciences/Economics. Should have
experience  in  Socio-economic  aspects
and their implications relating to similar
large  scale  development  projects  in
India or abroad.

1

4. GIS Expert Minimum 8 
years

Shall  have  Postgraduate  degree  in
Remote  sensing  &  GIS/  Geo-
informatics/  Geography/  Earth  science
from an accredited  college  /university.
Should have worked in the capacity of a
GIS expert in similar area development
projects. Should have the experience in
ArcGIS  interpretation  of  satellite
imageries and preparation of a base map

1
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for an assignment of similar scale.
5. Urban and 

Regional 
Planner

Minimum 
5 years

Shall  have  Graduate/  Postgraduate
degree/  Postgraduate  diploma  in
planning / development studies from
an  accredited  college  or  university.
Shall have experience in preparation
of GIS based CDP/ Master Plans.

2

Criteria, sub-criteria point system for evaluation of Technical Proposal are:

Sl. No Aspects Marks Total 
marks

1

Specific experience of the consultants related to the 
assignment
A Experience in number of Urban and Regional Planning

Projects,  especially  CDP/  Master  Plan/  Development
plan  Regional  and  Sub-Regional  Plans  in  GIS  format
covering  minimum1Lakh  population/  50  square
kilometre area in India over the past ten (10) years with
completion  certificate  from  competent  authority.
Documentary  evidence,  at  least,  copy of  few pages  of
contract  agreement/letter  of  award  from  Authority/
Completion certificate needs to be enclosed.  Experience
in City Development Plans (CDP) prepared for JnNURM
funding / any other State funding and Concept Regional
Plan / Development projects will not be considered
Each Project carries 4Marks (Maximum of 5 Projects)

20

50

B Experience  in  number  of  Detailed  Master  Planning  of
SEZ or Industrial Park or Area Development planning or
Ports spread over a minimum area of 2,000 acres over the
past  ten  (10)  years  with  completion  certificate  from
competent authority (Equivalent the area of Project Area)
anywhere  in  India  or  abroad.  Experience  in  Corridor
Development  Plans/  Concept  Regional  Plan/Concept
Development projects will not be considered. 
Each  Project  carries  2Marks  (Maximum  of  5
Projects)

10

C Experience of conducting market demand assessment for
new  cities/  urban  areas/  industrial  townships/  clusters/
SEZs/ ports over the past seven (7) years. 
Each Project carries 2Marks

4

D Experience  in  projects  involving  GIS  based  base  map
preparation including ground truthing/ Utility Mapping/
Mapping through Survey resurvey using DGPS & ETS/
LULC mapping, other than above declared projects value
above  Rs.50  Lakhs  over  the  past  seven  (7)  years.
Documentary  evidence/  copy of  few pages  of  contract
agreement/letter  of  award  from  Authority  need  to  be
enclosed.

6
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Each Project carries 2Marks
E Turn over for immediate preceding 3 years (Not less than

Rs.3.0 crores annum) For Average Turn Over of Rs. 3.00
Crores  -5  marks,  For  every  additional  Rs.1  Crores  -
1mark each, Max - 10 marks.

10

2

Adequacy of the proposed work plan and methodology in responding to Terms of 
Reference (ToR) for the three plans separately
A) Understanding  of  Objectives,  Appreciation  of  Project

Area,  Comments  of  ToR  and  understanding  of  the
assignment and presentation on project and presentation
on project

10

30
B) Approach and Methodology for overall scope of work and

presentation on project and presentation on project
10

C) Innovativeness, Work Plan, Activity Schedule and 
Staffing Schedule, and presentation on project

10

3

Qualification and Competence of the Key Personnel for this assignment

1 Team Leader-cum-Urban and Regional Planner 6

20
2 Project Manager-cum-Planner 4
3 Socio-Economic Development Specialist 3
4 GIS Expert 3
5 Urban and Regional Planner (Each expert carries 2 marks) 4

The number of points to be assigned to each of the key professional positions shall be 
determined considering the following three sub criteria and relevant percentage

a) a) General Qualifications Professional/Education 
Qualification-15%, Minimum 5 Years with the Firm-
5%

b) Adequacy for the assignment Total 
LengthofExperience-20%
Professional Experience Specific to the assignment 
50%

d) Experience India 5% Outside India5%

20%

70%

10%

Note: 

I. Project shall not be repeated for the purpose of marking.
II. For all the submitted projects, documentary evidence is a must.

III. Each Key Staff proposed by individual firms and if the same member is proposed by
two firms, the CV of the person so proposed will not be considered for evaluation in
both the firms.

IV. Bidders  to submit  one team of 6 key professionals for evaluation of all  packages
however  if  they are  successful  for  more  than one package second team of  6 key
professionals has to be submitted with qualification and experience either equal to or
better then proposed personal before the sign of second package contract.

SECTION –  2
STANDARD FORMS
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A. TECHNICAL PROPOSAL – STANDARD FORMS
Form TECH 1 Technical proposal submission form

Form TECH 2 Firm’s profile and experience

Form TECH 3 Average annual turnover of applicant

Form TECH 4 Format for power of attorney for authorised representative

Form TECH 5 Comments and Suggestions on the

(a)Terms of Reference

(b)on data services, and facilities to be provided by the employer; and

(c)Appreciation of Assignment.

Form TECH 6 Description of the approach. Methodology and work plan for performing
the assignment

Form TECH 7 Team composition and tasks' assignment

Form TECH 8 Format of curriculum vitae of proposed key professional staff.

Form TECH 9 Staffing Schedule

Form TECH 10 Work Schedule and Planning for Deliverables

B. FINANCIAL PROPOSAL – STANDARD FORMS

Financial Proposal Standard Forms shall be used to prepare the Financial Proposal according
to the instructions provided in the RFP.

Form FIN 1: Financial Proposal Submission Form 

Form FIN 2: Format for financial bid.

FORM TECH 1

TECHNICAL PROPOSAL SUBMISSION FORM
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To,                                                                                                           Date:
The Director, Directorate of Town Planning 
Odisha Bhubaneswar. Powerhouse Square, 
Unit-V, Pin-751001.Odisha

Sir,

Sub -   Consultancy services for Preparation of GIS/RS based Comprehensive Development
Plan / Master Plan for the Towns of   Odisha- Technical Proposal.

We……………………………………,  the  undersigned  offer  to  provide  the  consulting
services for the above in accordance with your Request for Proposal dated [Date], and our
Proposal. We are hereby submitting our Proposal which includes this Technical Proposal, and
a Financial Proposal sealed under a separate envelope

If negotiations are held during the period of validity of the Proposal i.e., before [date], we
undertake to negotiate on the basis of the proposed staff. Our Proposal is binding upon us and
subject to the modifications resulting from contract negotiations

We understand you are not bound to accept any Proposal you receive. We remain.

Yours Sincerely,

Authorized Signature (in Full and Initials) 

Name and Title of Signatory:

Name of Firm: 

Address:

FORM TECH 2

FIRM’s PROFILE AND EXPERIENCE

A. Consultant's Organisation Profile
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1.

Name of the organization / Firm/ Institute and Registration Details.
(Certificate of registration to be enclosed.)

2.

Permanent address
Tel :Fax:
Email id:

3.

Name of the Authorized person for submitting proposal:
Mobile No.:
Email id:
(Attach Authorization letter of 
Competent Authority)

4.

DemanddraftDetailsTenderfee
Amount:
DD No:
Issuing Date: Name of the Bank:

5.
Demand draft Details OF EMD

Amount:

DD No:

Issuing Date: 

Name of the Bank:

6.

Firm’s PAN Number:

Firm’s GST Number:

(Certificate of both to be enclosed.)

7.

Whether the agency was ever blacklisted: Y/N if yes whether that blacklisting 
was cancelled: Y/N
(If No, attach self-declaration with the affidavit)

8.
Brief professional background of the organization

9. Confirm to carry assignment as per TOR of RFP
YE
S/
N
O

1
0
.

Confirm to accept all term & conditions specified in RFP documents YE
S/
N
O

1
1
.

Confirm whether you have an office in Bhubaneswar or agree to furnish an 
undertaking to open an office if selected to coordinate with DTP concerned 
section/ PMU cell.

YES/NO

Proofofagencyhavingexperienceofprovidingsimilarservices.CopyofContractandc
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1
2
.

ompletioncertificateshallbeattached.

B. Consultant’s Experience (Relevant  Services  Carried Out by the bidder  using the
format  below.  Provide  information  on  each  assignment  or  work  undertaken  in  both  the
abstract and Project details formats.

A. Work Experience in number of Urban and Regional Planning Projects, especially 
CDP/ Master Plan/ Development plan Regional and Sub-Regional Plans in GIS 
format covering minimum 1Lakh population/ 50 square kilometre area in India 
over the past ten (10) years

SL.
No

Project 
Name

Name of
Client 
and 
Address

Duration 
of project
in years

Project 
Period:
From-
To-

Project 
covering 
population
/ Area in 
Sq. Km.

Value of 
consultancy 
fee in Crore 
in INR

Work order 
issued/ MoA
signed 
on(date) 
(Attach 
documents)

Document 
Page No.

1

2

3

4

5

B. Experience in number of Detailed Master Planning of SEZ or Industrial Park or Area 
Development or Ports spread over a minimum area of 2,000 acres over the past ten 
(10) years

SL.
No

Project 
Name

Name of
Client 
and 
Address

Duration 
of project
in years

Project 
Period:
From-
To-

Project 
covering 
Area in 
Acre

Value of 
consultancy 
fee in Crore 
in INR

Work order 
issued/ MoA
signed on 
(date) 
(Attach 
documents)

Document 
Page No.

1

2

3

4

5

C. Experience of conducting market demand assessment for new cities/ urban areas/ 
industrial townships/ clusters/ SEZs/ ports over the past seven (7) years.
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SL.N
o

Project 
Name

Name of 
Client 
and 
Address

Duration 
of project 
in years

Project 
Period:
From-
To-

Value of 
consultancy 
fee in Crore 
in INR

Work order 
issued/ MoA 
signed 
on(date) 
(Attach 
documents)

Document 
Page No.

1

2

3

D. Experience in projects involving GIS based base map preparation including ground 
truthing/ Utility Mapping/ Mapping through Survey resurvey using DGPS & ETS/ 
LULC mapping, other than above declared projects value above Rs.50 Lakhs over the
past seven (7) years.

SL.N
o

Project 
Name

Name of 
Client 
Address

Duration of
project in 
years

Project 
Period:
From-
To-

Value of 
consultancy 
fee in Lakhs in
INR

Work order 
issued/ MoA 
signed 
on(date) 
(Attach 
documents)

Document 
Page No.

1

2

3

Project details Format: -

Assignment Name: Country:

Location within Country: Professional Staff Provided by Your Firm 
Entity (Profiles):

Name of Employer: No. of Staff:

Address: No. of Staff-Months: Duration of Assignment:

Start Date (Month/Year): Completion Date (Month/ 
Year):

Approx. Value of Services (in:

Name of Associated Consultants, if any: No. of Months of Professional Staff, provided 
by Associated Consultants:

Name of Senior Staff (Project Director/ Coordinator,TeamLeader) involved and functions 
performed:

Narrative Description of Project:
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Description of Actual Services Provided by Your Staff:

Firm’s Name:

Note: Bidders to submit the project experience in both the format (i.  Abstract,  ii.  Project
details), any project missing in any format should not be taken to count.

FORM TECH 3

AVERAGE ANNUAL TURNOVER OF APPLICANT 

S. No Financial Years
Revenue from Consultancy Services (INR)

1. 2019-2020

2. 2020-2021

3. 2021-2022

[Average Annual Turnover]
[indicate sum of above divided by3]

Certificate from the Statutory Auditor

This is to certify  that  [name of company] [registered address] has received the payments
shown above against the respective years.

Name of Authorized Signatory Designation

Name of firm

Signature of Authorized Signatory 

Seal of Audit firm
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FORM TECH 4

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED REPRESENTATIVE

Know all men by these presents, We, [name of organization and address of the registered
office] do hereby constitute, nominate, appoint and authorise Mr / Ms [name], son/ daughter/
wife of [name], and presently residing at [address], who is presently employed with/ retained
by us and holding the position of [designation] as our true and lawful attorney (hereinafter
referred to as the “Authorised Representative”), with power to sub- delegate to any person, to
do in our name and on our behalf, all such acts, deeds and things as are necessary or required
in connection with or incidental to submission of our Proposal for and selection as consultant
for  [CONSULTANCY  SERVICES  FOR  PREPARATION  OF  GIS/RS  BASED
COMPREHENSIVE DEVELOPMENT PLAN/ MASTER PLAN FOR 62 TOWNS OF
ODISHA UNDER 10 PACKAGES],  by Director,  Directorate of Town Planning Odisha.
(the “Authority”)  including but  not limited  to signing and submission of all  applications,
proposals and other documents and writings, participating in pre-bid and other conferences
and providing information/ responses to the Authority, representing us in all matters before
the  Authority,  signing  and  execution  of  all  contracts  and  undertakings  consequent  to
acceptance  of  our  proposal  and  generally  dealing  with  the  Authority  in  all  matters  in
connection with or relating to or arising out of our Proposal for the said Project and/or upon
award thereof to us until the entering into of the Contract with the Authority.

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or
caused to be done by our said Authorised Representative pursuant to and in exercise of the
powers conferred by this Power of Attorney and that all acts, deeds and things done by our
said Authorised Representative in exercise of the powers hereby conferred shall and shall
always be deemed to have been done by us.

IN  WITNESS  WHERE  OF  WE,  [name  of  organization],  THE  ABOVE  NAMED
PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS [date in words]
DAY OF [month]

[year in “yyyy” format].

For [name and registered address of organization] [Signature]
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[Name] [Designation] Witnesses:

1. [Signature, name and address of witness]

2. [Signature, name and address of witness]

Accepted 

[Signature] 

[Name] 

[Designation] 

[Address]

Notes:

1. The mode of  execution  of  the  Power  of  Attorney should  be in  accordance  with  the
procedure,  if  any, laid down by the applicable law and the charter documents of the
executant(s)  and  when  it  is  so  required  the  same  should  be  under  seal  affixed  in
accordance with the required procedure.

2. Wherever required, the Applicant should submit for verification the extract of the charter
documents and other documents such as a resolution/power of attorney in favour of the
person executing this Power of Attorney for the delegation of power hereunder on behalf
of the Applicant.

3. For a Power of Attorney executed and issued overseas, the document will also have to be
legalised by the Indian Embassy and notarised in the jurisdiction where the Power of
Attorney is being issued. However, the Power of Attorney provided by Applicants from
countries that have signed The Hague Legislation Convention, 1961 are not required to
be legalised by the Indian Embassy if it carries a conforming Apostille certificate.
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FORM TECH 5

COMMENTS & SUGGESTIONS OF CONSULTANTS

Comments and Suggestions on the

(a) Terms of Reference

(b) On data services, and facilities to be provided by the employer and

(c) Appreciation of Assignment.

A) On the Terms of Reference: 

1)

2)

3)

4)

5)

B) On the Data, Services, and Facilities to be provided by the Employer 

1)

2)

3)

4)

5)

C) Appreciation of Assignment 

1)

2)

3)

4)

5)
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FORM TECH 6

DESCRIPTION OF THE APPROACH. METHODOLOGY AND WORK PLAN FOR
PERFORMING THE ASSIGNMENT

a) Technical  Approach  and  Methodology:  In  this,  the  consultants  explain  their
understanding of the objectives of the assignment, approach to the services, methodology
for carrying out the activities and obtaining the expected output, and the degree of detail
of such output. The consultants shall highlight the problems being addressed and their
importance, and explain the technical approach they would adopt to address them. The
consultants shall also explain the methodologies they propose to adopt and highlight the
compatibility of those methodologies with the proposed approach.

b) Work  Plan:  In  this  chapter,  the  consultants  shall  propose  the  main  activities  of  the
assignment,  their  content  and  duration,  phasing  and  interrelations,  milestones,  and
delivery  dates  of  the  reports.  The  proposed  work  plan  shall  be  consistent  with  the
technical approach and methodology, showing understanding of the ToR and ability to
translate  them into a  feasible  working plan.  A list  of  the final  documents,  including
reports, drawings, and tables to be delivered as final output, shall be included here. The
work plan should be consistent with the Work Schedule of Form TECH-10.

c) Organization and Staffing: In this chapter, the consultants shall propose the structure and
composition  of  the  team.  The  consultants  shall  list  the  main  disciplines  of  the
assignment, the key expert responsible, and proposed technical and support staff.
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FORM TECH 7

TEAM COMPOSITION AND TASKS' ASSIGNMENT

1. Key Personnel and Managerial Staff for each package.

S. 
N
o.

Name of
the

Expert

Propos
ed 
Positio
n

Qualifi
cation

Experie
nce in
years

Years
with the

firm

Experien
ce in

countries

Professional
Experience Specific
to the assignment

Detailed
CV Page

No.

1
2
3
4
5
6

Note.  Bidders  to  submit  one  team of  6  key professionals  for  evaluation  of  all  packages
however  if  they  are  successful  for  more  than  one  package  second  team of  6  key
professionals has to be submitted with qualification and experience either equal to or
better then proposed personal.  Detail  CVs of Consultants are to be enclosed as per
format at Tech-8.

2. Technical Support Staff for each Town

Note. Three Technical Support Staff proposal details to submit for each town wise which
should  not  be  repeated  in  other  town (i.e.,  1.  Planner/  Architect,  2.  GIS Engineer/
Analyst, 3.CAD Engineer) this list has to be submitted by the successful bidder at that
time of submitting of inception report for approval in the following format.

S. No. Name Position Town/
City

Task

1
2
3
4
5
6
7
8
9
10
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FORM TECH 8

FORMAT OF CURRICULUM VITAE OF PROPOSED KEY PROFESSIONAL
STAFF

1. Proposed Position:

2. Name of Firm:

3. Name of Staff:

4. Date of Birth Nationality:

5. Work Experience in 
Countries

Years with Firm/ Entity:

6. Total Job Experience ___________Years

7. Postal Address with PIN
Code

8. Mob. No.

9. Email-ID

10. Professional 
Memberships (Max-3)

(i)

(ii)

(iii)

11. Publications in Books/ 
journals (Max-3)

(i)

(ii)

(iii)

12. Language (Good/ Very 
Good/ Excellent) Speak Write Read

13. Educational 
Qualifications

Degree Institution Year Regular or
Distance

i

ii

iii

14. Employment Record (Starting with present position, list in reverse order every employment 
held. List all positions held by staff member): 

i From __________ To ___________

Name of Assignment/ Project

Position Held
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Locations of assignments

Employer Name, Address, Contact No.

Client

Main Project Features

Detailed work undertaken

15. Declaration:

I, the undersigned declare that to the best of my knowledge and belief these data correctly
describes me, my qualifications, and my experience.; 

Date:00/00/0000 Signature:___________________

16. Certification:

I, the undersigned, certify that to the best of my knowledge and belief, these data correctly
described  and  if  found  incorrect,  I  shall  invite  disciplinary  actions  including  my
disqualification or black-listing.

Date:

(Signature of authorized representative of the Firm) Day/Month/Year
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FORM TECH 9

STAFFING SCHEDULE

S. No. Name Position Months (in the Form of a Bar Chart)

1 2 3 4 5 6 7 8 9 10 11 12

Sub Total (1)

Sub Total (2)

Sub Total (3)

Sub Total (4)

Signature

(Authorized Representative) 

Full Name

                           Title

Address                                                    
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FORM TECH 10

WORK SCHEDULE

A. Field Investigation and Study Item:

S. No. Item of Work/Task/Sub-Task Month Wise Program (in the form of Bar Chart) (1st, 2nd,
etc. are months from the start of the assignment)

1st 2nd 3rd 4th

B. Completion and Submission of Reports

SL. No Report* Program (Date)
1 Inception Report
2 Submission of concept report
3 Survey Status Report
4 Draft Master Plan Report
5 Final Master Plan Report

*As indicated in ToR and may be additionally added by Consultants based on Approach and
Method as required for the Assignment.

(Consultants will indicate as per the requirement)
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FORM FIN-1

FINANCIAL PROPOSAL SUBMISSION FORMFOR PACKAGE____

To,
Director, Directorate of Town Planning
Odisha, Bhubaneswar

Sir,

Sub: Consultancy Services for CONSULTANCY SERVICES FOR PREPARATION OF
GIS/RS BASED COMPREHENSIVE DEVELOPMENT PLAN/ MASTER PLAN FOR
62 TOWNS OF ODISHA UNDER 10 PACKAGES Financial Proposal.

We, the undersigned, offer to provide the consulting services for the above in accordance
with your Request for Proposal dated [Date], and our (Technical and Financial Proposal). Our
attached  financial  proposal  is  for  the  sum  of  (Amount  in  words  and  figures),  which  is
inclusive  of  all  taxes  excluding  GST.  Amount  of  Service  Tax  we  have  estimated  at
[Amount(s) in words and figures]

Our financial proposal shall be binding upon us subject to the modifications resulting from
contract negotiations, up to expiry of the validity period of the Proposal, i.e., [Date].

We undertake that, in competing for (and, if the award is made to us, in executing) the above
contract,  we will  strictly  observe the laws against  fraud and corruption in  force in  India
namely "Prevention of Corruption Act 1988".

We understand that you are not bound to accept any Proposal You receive. 

We remain,

Yours sincerely,

Authorized Signature: [in Full and initials] 

Name and Title of Signatory:

Name of Firm:

Address:
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FORM FIN-2

Form FIN 2: Format for financial bid.
Please refer note points which is applicable for all packages.

PACKAGE-1

SL. NO. DISTRICT TOWNS/ CITIES
Unit Price for preparation of

CDP/ Master Plan in Rs./-
(Rupees)

1 Mayurbhanj Rairangpur(M) ₹ 0.00

2 Mayurbhanj Karanjia(N) ₹ 0.00

3 Mayurbhanj Udala(N) ₹ 0.00

4 Balasore Soro(M)    ₹ 0.00

5 Balasore Jaleswar(M) ₹ 0.00

6 Balasore Nilagiri(N) ₹ 0.00

Total Amount in in Rs./-(Rupees) for PACKAGE-1 ₹ 0.00

Total Amount In Word for PACKAGE-1:_______________________________

PACKAGE-2

SL. NO. DISTRICT TOWNS/ CITIES
Unit Price for preparation of

CDP/ Master Plan in Rs./-
(Rupees)

1 Bhadrak Dhamnagar (N)  

2 Cuttack Athagarh(N)  

3 Cuttack Banki(N)  

4 Dhenkanal Bhuban(N)  

5 Dhenkanal Kamakhyanagar(N)  

6 Dhenkanal Hindol(N)  

Total Amount in in Rs./-(Rupees) for PACKAGE-2 ₹ 0.00

Total Amount In Word for PACKAGE-2:______________________________

PACKAGE-3

SL. NO. DISTRICT TOWNS/ CITIES
Unit Price for preparation

of CDP/ Master Plan in
Rs./-(Rupees)

1 Puri Nimapara(N)  

2 Khurda Balugaon(N)  

3 Khurda Banpur(N)  

4 Ganjam Kodala(N)  

5 Gajapati Kasinagar(N)  

6 Angul Athamallik(N)  

Total Amount in in Rs./-(Rupees) for PACKAGE-3 ₹ 0.00

Total Amount In Word for PACKAGE-3:______________________________
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PACKAGE-4

SL.
NO.

DISTRICT TOWNS/ CITIES
Unit Price for preparation of CDP/

Master Plan in Rs./-(Rupees)

1 Ganjam Bhanjanagar(N)  

2 Ganjam Digapahandi(N)  

3 Ganjam Ganjam(N)  

4 Ganjam Khallikot(N)  

5 Ganjam Kavisuryanagar(N)  

6 Ganjam Chikiti(N)  

7 Nayagarh Khandapara(N)  

Total Amount in in Rs./-(Rupees) for PACKAGE-4 ₹ 0.00

Total Amount In Word for PACKAGE-4:______________________________

PACKAGE-5

SL.
NO.

DISTRICT TOWNS/ CITIES
Unit Price for preparation of CDP/

Master Plan in Rs./-(Rupees)

1 Ganjam Purusottampur(N)  

2 Ganjam Rambha(N)  

3 Ganjam Buguda(N)  

4 Ganjam Soroda(N)  

5 Ganjam Aska(N)  

6 Nayagarh Nayagarh(M)  

7 Nayagarh Daspala(N)  

Total Amount in in Rs./-(Rupees) for PACKAGE-5 ₹ 0.00

Total Amount In Word for PACKAGE-5:______________________________

PACKAGE-6

SL.
NO.

DISTRICT TOWNS/ CITIES
Unit Price for preparation of CDP/

Master Plan in Rs./-(Rupees)

1 Ganjam Belaguntha(N)  

2 Ganjam Hinjilicut(M)  

3 Ganjam Polsora(N)  

4 Rayagada Gunupur(M)  

5 Rayagada Gudari(N)  

6 Balangir Patnagarh(N)  

7 Balangir Kantabanjhi(N)  

Total Amount in in Rs./-(Rupees) for PACKAGE-6 ₹ 0.00

Total Amount In Word for PACKAGE-6:______________________________

PACKAGE-7
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SL. NO. DISTRICT TOWNS/ CITIES
Unit Price for preparation of

CDP/ Master Plan in Rs./-
(Rupees)

1 Kandhamal G. Udayagiri(N)  

2 Subarnapur Binika(N)  

3 Subarnapur Tarva(N)  

4 Sundargarh Biramitrapur(M)  

5 Keonjhar Anandapur(M)  

Total Amount in in Rs./-(Rupees) for PACKAGE-7 ₹ 0.00

Total Amount In Word for PACKAGE-7:______________________________

PACKAGE-8

SL. NO. DISTRICT TOWNS/ CITIES
Unit Price for preparation of

CDP/ Master Plan in Rs./-
(Rupees)

1 Nuapara Khariar Road(N)    

2 Nuapara Khariar(N)  

3 Nuapara Nuapara(N)  

4 Balangir Titilagarh(M)  

5 Balangir Tusura(N)  

6 Kalahandi Kesinga(N)  

Total Amount in in Rs./-(Rupees) for PACKAGE-8 ₹ 0.00

Total Amount In Word for PACKAGE-8:______________________________

PACKAGE-9

SL. NO. DISTRICT TOWNS/ CITIES
Unit Price for preparation of

CDP/ Master Plan in Rs./-
(Rupees)

1 Sambalpur Kuchinda(N)  

2 Sambalpur Redhakhol(N)  

3 Baragarh Barpalli(N)  

4 Baragarh Attabira(N)  

5 Baragarh Padampur(N)  

6 Deogarh Deogarh(M)  

Total Amount in in Rs./-(Rupees) for PACKAGE-9 ₹ 0.00

Total Amount In Word for PACKAGE-9:______________________________

PACKAGE-10
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SL. NO. DISTRICT TOWNS/ CITIES
Unit Price for preparation of CDP/

Master Plan in Rs./-(Rupees)

1 Koraput Kotpad(N)  

2 Malkangiri Malkangiri(M)     

3 Malkangiri Balimela(N)  

4 Nowrangpur Nowrangpur(M)  

5 Nowrangpur Umerkote(M)  

6 Kalahandi Junagarh(N)  

Total Amount in in Rs./-(Rupees) for PACKAGE-10 ₹ 0.00

Total Amount In Word for PACKAGE-10:______________________________

Note: -

- Bidder to submit in financial proposal both Fin-1(proposal submission form) and Fin-
2 (Price bid format of concern package) clearly mentioning the Package number.

- Price coated by the bidder will be evaluated Package wise for all packages and bidder
must specify the breakup price of concern Towns under that package.

- The unit price of packages will be the financial bidding parameter considering the
total  of all towns (The authority has right to reject  offers less than 10% from the
estimated base price).

- The financial score for evaluation will be based on the pre-GST value. GST shall be
paid extra @applicable on the date of invoice .

- Bidding unit price for each Package/town shall remain fixed till  completion of the
contract

- Any other figure quoted in price bid will be ignored. 
- The  L1  in  Grand  Total  (pre-GST)  will  score  the  highest  in  financial  parameter,

however bid will be evaluated on composite score, based on QCBS.
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SECTION-3
TERMS OF REFERENCE

3.1Introduction
As per the statutory provision under the ODA Act1982 & ODA Rule-1983. / Odisha Town
Planning and Improvement Trust Act’ 1956, CDP/ Master Plan is required to be prepared to
translate  broad  implementable  planning  proposals  along  with  detail  land-use  plans  for
achieving planned development of the town and its immediate surroundings within the CDP/
Master Plan boundary.

The CDP/ Master Plan will also dwell on the identification of the thrust areas, phasing of
development,  implementation  strategies,  resource  mobilization  and  prioritization  of  the
development initiatives.

Table-2:
The CDP/Master Plan Areas of the following Towns which comprises the following area and population;

PACKAGE-1 PACKAGE-2

SL.
NO

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

Population
(Census

2011)

SL.
NO

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

Population
(Census

2011)

1 Mayurbhanj
Rairangpur(M
) 45.51 25516

1 Bhadrak Dhamnagar (N)
46.92 35984

2 Mayurbhanj Karanjia(N) 33.7 22865 2 Cuttack Athagarh(N) 16.99 17304

3 Mayurbhanj Udala(N) 10.55 16188 3 Cuttack Banki(N) 10.06 17521

4 Balasore Soro(M)    22.38 32531 4 Dhenkanal Bhuban(N) 18.85 22200

5 Balasore Jaleswar(M)
17.03 25747

5 Dhenkanal
Kamakhyanagar
(N) 21.85 16810

6 Balasore Nilagiri(N) 21.25 17264 6 Dhenkanal Hindol(N) 50.42 17387

Total 150.42 140111 Total 165.09 127206

PACKAGE-3 PACKAGE-4

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

Population
(Census

2011)

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

Population
(Census

2011)

1 Puri Nimapara(N) 14.78 19289 1 Ganjam Bhanjanagar(N) 36.12 45532

2 Khurda Balugaon(N) 38.9 17645 2 Ganjam Digapahandi(N) 30.29 16050

3 Khurda Banpur(N) 23.13 17278 3 Ganjam Ganjam(N) 7.38 11747

4 Ganjam Kodala(N) 12.02 13965 4 Ganjam Khallikot(N) 11.19 13022

5 Gajapati Kasinagar(N)
9.74 9684

5 Ganjam
Kavisuryanagar(
N) 13.24 17430

6 Angul
Athamallik(N
) 29.33 12298

6 Ganjam Chikiti(N)
6.07 11645

Total 127.9 90159 7 Nayagarh Khandapara(N) 57.73 9038

Total 162.02 124464

PACKAGE-5 PACKAGE-6

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

Population
(Census

2011)

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

Population
(Census

2011)

1 Ganjam
Purusottampu
r(N) 13.29 15366

1 Ganjam Belaguntha(N)
4.85 11297

2 Ganjam Rambha(N) 6.07 12111 2 Ganjam Hinjilicut(M) 13.89 25828
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3 Ganjam Buguda(N) 9.84 15176 3 Ganjam Polsora(N) 12.3 23119

4 Ganjam Soroda(N) 15.15 14867 4 Rayagada Gunupur(M) 25.16 24162

5 Ganjam Aska(N) 31.84 21428 5 Rayagada Gudari(N) 6.09 6931

6 Nayagarh Nayagarh(M) 42.43 17030 6 Balangir Patnagarh(N) 23.4 22110

7 Nayagarh Daspala(N) 15.07 18470 7 Balangir Kantabanjhi(N) 37.25 21819

Total 133.69 114448 Total 122.94 135266

PACKAGE-7 PACKAGE-8

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

POPULAT
ION

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

POPULAT
ION

1 Kandhamal
G. 
Udayagiri(N) 13.58 11302

1 Nuapara
Khariar 
Road(N)     17.47 18967

2 Subarnapur Binika(N) 21.27 15765 2 Nuapara Khariar(N) 30.62 21875

3 Subarnapur Tarva(N) 5.92 8334 3 Nuapara Nuapara(N) 40.2 17714

4 Sundargarh
Biramitrapur(
M) 34.36 33442

4 Balangir Titilagarh(M)
17.19 36546

5 Keonjhar
Anandapur(M
) 55.97 39585

5 Balangir Tusura(N)
20.32 10638

Total 131.1 108428 6 Kalahandi Kesinga(N) 21.43 19239

Total 147.23 124979

PACKAGE-9 PACKAGE-10

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

POPULAT
ION

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

POPULAT
ION

1 Sambalpur Kuchinda(N) 27.33 15576 1 Koraput Kotpad(N) 22.41 16326

2 Sambalpur Redhakhol(N) 46.5 15379 2 Malkangiri Malkangiri(M)  23.22 31007

3 Baragarh Barpalli(N) 21.89 20850 3 Malkangiri Balimela(N) 6.85 11796

4 Baragarh Attabira(N) 20.95 16399 4 Nowrangpur Nowrangpur(M) 34.36 29960

5 Baragarh Padampur(N) 21.06 17625 5 Nowrangpur Umerkote(M) 25.23 32925

6 Deogarh Deogarh(M) 16.81 22390 6 Kalahandi Junagarh(N) 30.39 19656

Total 154.54 108219 Total 142.46 141670

3.2 Objective
The  objective  of  the  project  is  to  prepare  the  CDP/Master  Plan  of  ………. Town for  a
planned  development  as  envisaged  in  O.D.A.  Act1982  /  OTP&IT  Act  1956.   Hence,
CDP/Master Plan for ……………. Town shall be prepared taking into account the structural
frame  of  the  available  CDP/  Master  Plan  considering  the  existing  developments  in  and
around of the CDP/Master Plan area. The issues relating to proper road infrastructure and
drainage are to be dealt  meticulously while preparing the CDP/Master Plan in addition to
other urban problems & their solutions.

THE MAIN OBJECTIVE OF THE CDP/MASTER PLAN WILL BE;

• To utilize the existing Land Use Maps of the area prepared from Satellite Images and
integrated and geo referred on revenue cadastral maps on GIS platform to be provided by
Planning  Authority  as  an  input  for  preparation  of  the  CDP/Master  Plan.  Necessary
ground validation, data collection and other thematic map preparation has to be carried
out by the bidder. 
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• To formulate a meaningful Physical CDP /Master Plan to promote regulate and guide the
urban growth in the region by 2050 A.D. in a planned and healthy manner as per the
relevant provisions of ODA Act1982 / OTP & IT Act 1956 &Rules made thereunder.  

3.3 Approach and Methodology
The  Master  Plan  will  provide  all  matters  necessary  for  the  proper  development  of  area
covered by the Plan. According to the ODA Act / OTP&IT Act, the CDP/Master Plan has the
following roles

1. CDP/Master  Plan shall  define the  various  zones  into  which  the  land covered by the
Master  Plan  Area  may  be  divided  for  the  purpose  of  development  and  indicate  the
manner in which the land in each zone is proposed to be used and the stages by which
any such development shall be carried out, 

2. CDP/Master  Plan  shall  serve  as  a  basic    frame  work  within  which  the  Zonal
Development Plan for various zones will be prepared.

The preparation of the CDP/Master Plan will start with the study of the existing conditions
and assessment of the future needs and quantifying the deficiency and accounting for the
potential resources and constraints.  Based on the above studies development priorities will
be set for the particular urban area taking into consideration the physical as well as socio-
economic needs.

The formulation  of  the  CDP/Master  Plan for  the  development  area will  start  after  status
analysis and consideration of the prime issues as indicated below.

A. Physical characteristics and natural resources.
- Location and regional setting
- Climate
- Existing plot wise land use translated over digital revenue plan as per interpretation of

satellite imagery and field verification. The land use interpretation shall be up to level 3
classifications as specified in TCPO guidelines.

- Environmentally and ecologically sensitive area
- Heritage sites and buildings

B. Demography
- Existing population its density, sex ratio, age group structure literacy level, ethnic group

of population, on the basis of 2011 Census figures. 
- Occupational structure as per 2011 census figures. 
- Household characteristics

C. Economic base and employment
(a) Formal sector
- Primary: Urban, administration, agriculture, mining and quarrying
- Secondary: Industries
- Tertiary: Trade and commerce, services
(b) Informal sector / Tertiary sector employment

D. Housing and Slum 
- Housing and Shelter
- Existing housing stock
- Sect oral share- formal and informal.

E. Transportation 
- Network features – 1) Town Level.

        2) Regional Level.
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- Infrastructure
F. Facilities (Social Infrastructure)

- Health
- Education
- Administration / Institutional
- Recreation

G. Infrastructure (Physical Infrastructure)
- Water supply
- Rain Water harvesting for implementation by Private/Public Agency.
- Drainage and sewerage
- Power supply 1) Domestic

           2) Commercial
3) Industrial
4) Other Purposes.

- Telecommunications
- Police
- Fire Services
- Cremation and graveyards
- Postal services

H. Resources
- Fiscal Resources.
- Manpower/Human Resources
- Land Resources.

I. Environment
- Air
- Water
- Soil erosion 
- Sanitation and solid waste management

J. Tourist Infrastructure
- Potential tourist places
- Availability of Tourist Infrastructure

K. Development Management
- Institutional set-up
- Legal support
- Sectoral integration and co-ordination
- Phasing of development

3.4The CDP/Master Plan shall comprise
• Reports on physical and socio-economic aspects
• Demography and other infrastructure facilities need proportions including having
• Functional plans supported by maps, charts and diagrams on the following heads;

a. Land use
b. Traffic and Transportation (Intra Town and Regional)

c.      Housing & slum improvement in coordination with PMAY (Pradhan Mantri
Awas Yojana) & Housing for all policy of Odisha -2015.

d. Public Utilities
e. Environmental Improvement
f. Education, Research and other community facilities

both active &passive, organized open spaces,
g. Plantations, city forests etc.
h. Heritage and Tourism
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i. Development and Management of water bodies and water fronts.
j. Financial implications & its augmentation with source & sectoral phasing 
k. Administrative structures to implement the proposals envisaged in the Master 

Plan. 
l. Zoning Regulation with specific emphasis on natural hazard prone zones, 
heritage sites, religious monuments and the ecologically sensitive areas.

• Strategies  of  development,  identification  of  priorities  for  the  city  region  and
peripheral growths and their phasing. 

• Investment Plan and Action Plan
• Digital proposed land use plan translated over revenue map in GIS format.

3.5 Scope of Work
STAGE-I: Project Initiation
• The  project  will  be  initiated  within  one  month  of  signing  the  Deed  of  Agreement

between both the parties. The Bid document shall form a part of the agreement

• The  consultant  shall  carry  out  interactive  discussion  and  conduct  a  workshop  with
different stakeholders to generate development issues. The Departments and Agencies
those shall be involved in the process of discussion are Planning Authorities, concerned
Urban Local  Body,  Public  Health  Engineering  organization,  Forest  and Environment
Department, District Administrative Authorities etc. 

• The………… Planning Authority shall provide all necessary assistance or organizing the
interactive discussion through workshops and seminars the cost of which shall be borne
by consultant being inbuilt in whole project cost.

• The  consultant  shall  present  the  materials  for  discussion  through  power  point
presentation and prepare a brief Inception Report and submit soft and hard copy up to
facilitate such discussions which will be circulated before the workshop. 

• On the basis  of  interactive  discussion with stakeholders,  consultant  shall  prepare an’
Concept   Report’ containing all the development issues, strategies, methodology and
approach for preparation of Master Plan. 

STAGE-II: Digital Base Map Validation
• ……………………. Planning Authority/  …………. Regional Improvement Trust will

provide the following inputs. 

  - Image Derived Digital Revenue cadastral maps of the Master Plan Area in soft copies. 

  - Digital  GIS  based  existing  land  use  map  prepared  from    satellite  images  on  GIS
platform.

• The GIS database will have following specifications: -

  a. Geo-referenced World View/ Cartosat-2 merged Satellite image

  b. Digital  GIS formatted  revenue  maps  edge  matched  and  mosaiced  of  all  the  villages
coming  under  Master  Plan  area.  The  geo-referenced  image  will  be  provided  by
respective Planning Authority of the Town.

c. GIS format  land use  map  (level  III/IV)  of  the  city  /  town interpreted  from satellite
imagery with ground verification.
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d. Digitized cadastral maps of the city / town will be provided in cad/shape file. Data of
individual sheets, mosaic and geo-referenced   revenue maps will be provided. Besides
individual  sheets  mosaic  of  the  sheets  of  a  village  (properly  edge  matched  to  form
revenue villages and village mosaic to form the CDP/Master Plan Area will be provided
to the selected bidder.

e. Shape  files  containing  plot  level  spatial  database  (Land  use  with  plot  number  and
attribute as available in cadastral sheets) will be supplied in GIS database.

The above data bases supplied by the Planning Authority are to be validated by the bidder
before use for CDP/Master Plan preparation. The existing land use maps / digital cadastral
maps are to be used as base and bidder has to collect other information in such a format that it
must be linked to supplied GIS database. Soft copies of item (a) to (e) will be provided by the
Planning  Authority…………….  /………………….  Regional  Improvement  Trust  of  the
concerned town.

Vendors after checking/ validation have to print maps in the standard format as enclosed in
Attachment  (1) and submit  to concerned Planning Authority/Regional  Improvement  Trust
accordingly under intimation to DTP(O), Bhubaneswar.

The CDP/ Master Plan has to be prepared on the supplied digital base map.

STAGE-III: Field survey, data Collection and Updation of Digital base map
Filed Survey and data collection is to be made to assess the followings.

 The Regional Resource Potentials  of the hinterland should be studied in detail  in the
context  of  major  economic  activities,  broad  land  use,  major  transportation  and
communication network, regional level infrastructure facilities and broad environmental,
ecological and conservation measures.

 The  micro  level  study  on  land  use  and  infrastructure  developments  such  as  roads,
drainage environmental conservation etc.

 The micro level study through primary/ secondary survey on environmental features like;
water bodies, natural channels/ creeks, forests, plantation, low lying areas, agricultural
land, pollution level, tourism potentials and heritage preservation etc. 

 Micro level study of solid waste management, sewerage   disposal, scientific disposal
system with  respect  to  environmental  conservation,  innovative  techniques  for  SWM,
hospital waste, locality of garbage yard, treatment plant including privatization & public
participation.

 20%  Stratified  Random  sample  household  survey  would  be  undertaken  for  socio
economic data i.e. demography, employment, economic characteristic, housing physical
and social infrastructure besides the census data of 2001 and 2011(Census) Secondary
Source Data. 

 Survey would be undertaken to generate traffic and transportation data to quantify the
travel need, road network inventory, traffic volume and passenger terminal, commuter
survey, parking at critical areas, Origin and Destination survey and goods transport and
travel need.

 Data on existing development control regulations and implementation mechanism would
be compiled  and analyzed to identify  the gaps  and necessary modification  would be
suggested.  

 Data on existing institutional frame work, funding and implementation agencies would
be compiled and analyzed to identify the gaps and necessary modification.

 Economic base study of industries, commercial and tourism activities.
 All the data mentioned above are to be compiled and analyzed to identify the trends,
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potentialities and problems of the core and peripheral sub-Ulbs of the CDP/ Master Plan
Area. This shall contain SWOT analysis.

 Analysis and trend based projections would be undertaken for the various aspects like
land  use  requirements,  socio-economic  profile,  traffic  and  transportation  needs,
infrastructure  &  community  facilities,  housing,  trade  and  commerce,  economic  base
industries and environmental concern.

 An examination of the application of new techniques of Urban Management which have
come to operation in the recent years.

 Study of  state  policies/  strategies  in  respect  of  all  key  sectors  with  reference  to  the
……………..CDP/ Master Plan Area and budgetary provisions/ five years plans/ action
plans of different sectoral agencies.

 Study on Land Resources including Government,  private, forest, community land etc.
with suitability analysis with detail inventory and Real Estate Markets in both developed
and newly developing areas.

 Study of Resource mobilization for Plan implementation.
 Study on different natural hazard prone areas.
 Study for rationalization of the land values in the city and region.
 Study of rationalized use of publicly owned land as a source of raising resources. 
 Study of natural resources like, forest, mining, water body, ground water potentialities

etc.
 The study of existing land use details  depicted on the digital  revenue village/  mouza

maps and duly compared with digital satellite images derived existing land use with that
of the field with a 30% stratified random sampling.

 Expenditure on collection of secondary information shall   be part of the bidding cost.
 Final base map incorporating feedback and final report

STAGE-IV: Seminar and Workshop
Interactive seminars and workshops involving various stakeholders, local bodies, official and
non-official with the preparation of compendium of such proceedings for taking the feedback
& views while preparing the CDP/ Master Plan proposals. This will be done soon after the
concept report is submitted and after status report is submitted to know the aspiration and
requirement of the public.  The cost towards organizing such seminar and work shop shall be
borne  by  the  Consultant.  However,  presentations  and  interactions  with  public  and  line
departments is to be done by the Consultant.

STAGE-V:  Preparation of CDP/Master Plan
Drafting   of Planning proposals and Development Control Regulations in the CDP/Master
Plan for adoption Planning Area.

1) Land  Use  Plan  for  proper  utilization  of  land  for  residential,  commercial,  industrial,
institutional, recreation, transportation, heritage, ecologically sensitive areas, agricultural
& allied usages.  Plan should indicate  the standards of population density  for various
zones and building density.

2) Housing Plan shall have proposals for supply of housing with infrastructure development
and strategies for overall improvement under Housing Sector fulfilling the housing stock
gap.

3) Traffic and Transportation Plan with long/ short term   strategies to take up development
phase wise.

(a) Formation of new roads and missing links.
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(b) Widening of existing roads & connectivity of missing links.

(c) On street/ off street parking facilities in critical areas.

(d) Design for junction improvement on priority basis.

(e) Traffic management schemes on priority basis.

(f) Flyovers and Bye-Passes.

(g) Terminal facilities. 

(h) Mass transportation.

(i) Circular/ Ring road.

(j) Non –motorized mobility plan with  provision of Cycle track & pedestrian
paths.

4) Water  Resources Development  and Drainage Plan duly specifying the master  drains,
missing  link  of  drains,  sewage  management  and  scientific  disposal  indicating  the
disposal  yards  and  treatment  plants;   Augmentation  of  existing  water  resources  for
domestic,  commercial,  industrial  sectors and other sect oral uses  (ground water and
surface water); Formulation of rain water harvesting guidelines for implementation by
private/  public  agencies;  Proposals  for  preservation/  protection  measures  for  existing
water bodies and natural water courses. Integrated Drainage plan addressing the issues of
inundation and water logging.

5) Environment Management Plan with proposals for environmental improvements, such as
up-gradation / development plan, renewal and rehabilitation proposals. Development of
passive & active open spaces, plantation and Forest Development Areas of towns.

6) Solid Waste Management Plan with Innovative techniques for solid waste management,
private and public participation aspects of SWM, location of garbage yard & treatment
Plants/Landfill sites.

7) Social Infrastructure including Education, Health, recreation and community facility plan
indicating  proposals  for  parks,  open  space  for  multipurpose  uses,  recreational,
educational and cultural centres.

8) Zoning  Regulation  for  development  control  with  flexible  approach  to  accelerate
development  as  may  be  necessary  for  implementation/  enforcement  with  due
consideration  as  necessary  for  vertical  and  horizontal  expansion  of  existing  hamlets
covering  within  the  fold  of  Master  Plan.  The  Zoning  Regulation  should  specify
provisions  for  natural  hazard  prone  areas  in  general  and  earth  quake  prone  area  in
particular.

9) Utility  Services Plan for Water  Supply,  Sewerage plan with sewerage treatment  plan
location and its management, Electricity network with tentative location of step down
grid station and fire services plan. 

10) Economic  Plan  containing  capital  investment  proposals,  augmentation  of  financial
resources,  rough estimates  of revenue & resources with respect  to implementation in
different stages of CDP/ Master Plan.

11) Disaster Management Plan with proposal and mechanism to address the issues 
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12) Slum  Development  Plan  with  focus  on  affordable  housing  encompassing  PMAY
guidelines & Housing for all policy of Odisha-2015. 

13) Informal sector (street vendors) plan with its location & mechanism of functioning and
implementation including vegetables mandies and whole sale godowns.

14) Coastal Zone Management Plan (wherever applicable) in consonance with the provisions
made by the Ministry of Environment and Forest, Government of India and State Coastal
Zone Management  Authority in the Coastal  Zone Management  Plan prepared for the
area.  

All the development proposals shall be translated over revenue maps on G.I.S. platform with
detail  database of land use and other planning information.   This database should also be
integrated/  geo-referenced  with  the  satellite  imagery  for  viewing.   Different  layers  of
development on a GIS platform is to be generated for appreciation of the proposal over the
city base map of the CDP/Master Plan area.

STAGE-VI: Investment &Implementation Planning
• The Planning proposals  shall  have  to  be categorized  into  (a)  Mandatory projects  (b)

Optional   projects    including   identification of   short   and   long term development
projects. 

• In respect of both mandatory and optional projects, the implementation proposals should
be categorized into different phases co-terminus with 5 year Plans and annual plans by
identifying the probable implementing agencies i.e. Government/ private/ public- private
participation. 

• The financial issues like costing, resource mobilization etc. shall have to be prepared &
addressed.

• The proposal should also cover innovative mechanism in the domain of development
charges, impact fees TDR (Transferable Development Rights) and Planning obligations
as the possible ways of resource mobilization.

• Explore and evaluation and suggestion of innovative methods of getting land for public
purpose/ development purpose   instead of normal acquisition process. 

• The bidder shall also evolve MIS mechanism for review and monitoring of development
activities as per CDP/ Master Plan proposal.

STAGE-VII: Notification of Draft Plan inviting Objections and Suggestions
• …………..Planning  Authority   shall  notify  the  draft  CDP/  Master  Plan  inviting

objections & suggestions from public soon after the same  is prepared and submitted by
the bidder  for  a  period of  90 (sixty)  /60 (ninety)  days respectively  from the date  of
publication in Odisha Gazette.

• The consultant shall provide necessary logistic & Technical support for display of the
draft  plan  for  public  through  multimedia  process  or  any  compatible  communication
technology  specified  by  the  Planning    authority.  Workshops  and  seminars  may  be
organized to discuss on draft plan 

proposals  involving  all  stake  holders  within  a  specified  time  period  by  the  Planning
Authorities.  The  cost  of  organizing  such seminars  and workshops  shall  be  borne  by  the
Consultant as a constituent part of total Project Cost. 
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The objections and suggestions received from the public will be tabulated, scrutinized and
modifications  to  the  draft  CDP/Master  Plan  by  incorporating  the  accepted  suggestions
through a Board of Enquiry to be constituted by the……………… Planning Authority. The
bidder consultant shall facilitate such tabulation / and generation of report and minutes for
incorporating required changes in the CDP/Master Plan.

STAGE-VIII: Finalisation of Draft Master Plan

The  Final  CDP/  Master  Plan  will  be  prepared  by  the  consultant  incorporating  the
recommendations  and  suggestions  of  Board/  Committee  on  various  aspects  and  will  be
submitted to the Planning Authority for final approval by Govt. in H & UD Department /
Director Town Planning. 

STAGE-IX: Delivery of Final GIS Database 
• Village wise digitized and geo-referenced revenue maps with village name, plot no, plot

type-Govt/ Private, revenue sheet number, year of settlement etc.

• Digital  mosaic  of  village  maps  with  village  name,  plot  no,  plot  Type-Government/
Private., revenue sheet no, year of settlement, with geo-referenced image derived with
existing land use.

• After Submission of Final CDP/ Master plan All GIS data sets in (.Shp/ Geodatabase) format
to submit at DTP office of the concerned Town in both Raw data and Final data sets including all
maps soft copy

PHYSICAL ATTRIBUTES

Physical attributes to follow as per mentioned in Annexure-III such as residential buildings,
public  &semi-public  institutions  (Government  Offices,  hospitals,  religious  building  etc.)
parks, playgrounds and open spaces, water bodies, road network, drainage channels & other
physical characteristics and natural resources duly incorporated in different layers. 

a) Digital  mosaic  of  village  maps  with  village  name,  plot  no,  plot  type-Government/
Private, revenue sheet number, year of settlement with proposed land use

b) Geo-referenced Image derived and ground verified village wise existing Land Use map
of the Master Plan area. 

c) Digital  Geo  referenced  Image  Derived  village  wise  proposed  land  use  map  of  the
CDP/Master Plan Area.

d) Composite Digital map of CDP/Master Plan area printable in 8 inches to1-mile scale/ 4
inches to 1 mile/ 2 inches to 1-mile scale.

DEVELOPMENT OF GIS SYSTEM

The above geo-database is  proposed to be developed on Arc GIS platform as a Desktop
application for viewing, querying and reporting of various spatial and non-spatial information
within  the  areas  of  ………Planning Authority.  The GIS database  is  to  be prepared  with
mutually registered layers generated from cadastral maps, satellite image, field survey inputs,
existing land use, proposed land use, etc. 

Thematic content of the GIS database is described below.

1. Parcel boundaries 

2. Land Use (existing)
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3. Land Use (Proposed)

4. Drainage (Existing and proposed)

5. Surface Water bodies

6. Road & rail (existing)

7. Road & rail (proposed)

8. Transportation nodes

9. Canals

10. Health facility (existing & proposed)

11. Education Facility (existing & proposed)

12. Water supply infrastructure (proposed)

13. Sewage infrastructure (proposed)

14. Solid waste management infrastructure (Existing and Proposed)

15. Ground water prospect areas

16. Hazard zones (Flood and earthquake)

17. Administrative boundaries with

18. Urban sprawl

19. Satellite Image

The above themes are to be generated so as to facilitate preparation of maps as enumerated at
Attachment 2. The attribute data of various themes are being developed with feature code,
name, description, etc.

3.8 SCALABILITY
1. Due care should be taken for integration of this system with the proposed E-Governance

module of the concerned ULBs, particularly with respect to the Building Plan Approval
System and  the  Property  Tax  Management  System.  The  concerned  ULBs  are  to  be
consulted and involved in this regard.

2. The Geo-database  should  have  scalability  for  use  across  a  Local  Area  Network and
Internet. 

3.9 OPERATION AND TRAINING 
The GIS database shall be made operational in the ……………. Planning Authority by the
bidder  consultant  one year hands on training is  to be provided by the consultants  to 4-5
identified users of the Planning Authority…………….  ……….. for using the Geo-database
in the office premises of the Planning Authority or any other suitable location to be decided
by Planning Authority………………………………...

3.10 WARRANTY
The bidder consultant shall provide 1 (One) year warranty support free of cost from date of
commissioning of the GIS database in the Planning Authority. This shall however exclude
any New/ Additional works beyond the scope so agreed upon during signing the agreement.
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Bidders to submit Security Deposit as Performance Guarantee to the tune of 5% (five) of the
tender value which will be released after completion of three (3) months from the date of
submission of final Master Plan. The said security deposit can be released on submission of
Bank Guarantee by the Consultant for equal amount or more than the amount of security
deposit.

3.11TIME OF COMPLETION
The collection of data, preparation of base map, preparation & submission of   CDP/Master
Plan for Planning Authority………………… shall be completed within 64 weeks as per work
flow Table below from the date of initiation of the work.  i.e.  from the date of signing the
agreement.

WORK FLOW SEQUENCE FOR CDP/MASTER PLANOF PLANNING AREA.

Sl. No. Item of work Time schedule for submission
from the date of agreement in

weeks
1 Inception report 2

2 Concept Report & inter active workshop 6
3. Validation of supplied GIS data base 12
4 Status Survey Report  & interactive workshop 24

5 Draft CDP/Master Plan 36
6 Interactive Seminar/ Workshop and feedback. 48
7 Statutory Obligation of Hearing by Board of 

Enquiry & observation compliance.
52

8  Final CDP/Master Plan. 64
Total 64

Note: If any bidder falls to complete task on such timeline then the Towns/ cities which
progress been slow may be offered to the best performing agency based on the price
finalised by the earlier bidder.

3.12STAGES OF PAYMENT
The stages of payment of the Consultancy Fee to the consultant/ consulting firm shall be as
follows

Sl. No. Fees to be paid in % of
total consultancy fee

Stages of payment

1 10% After Submission of concept report
2 20%. On Acceptance of Survey Status Report 
3 20% On submission of  Draft CDP/ Master Plan & Validation of 

GIS data base
4 10% On acceptance of  Draft CDP/ Master Plan
5 25% On submission of final CDP/ Master Plan &Validation of 

GIS data base
6 15% After approval  of  CDP/ Master Plan  by Government

• 15% of consultancy fee as mentioned at point 8 of the above table, is to be released in
favour of the consultant in case Government approval is not obtained to the final Master
Plan submitted within 24 weeks of its submission. 
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SECTION-4
GENERAL TERMS AND CONDITIONS

4.1 WORK NOT TO BE SUBLET
The Bidder Consultant is prohibited from subletting the work under this agreement to any
other agency or organization. 

4.2 PROJECT OFFICE
The Bidder Consultant shall open its one project office at Bhubaneswar for coordination with
DTP/ PMU cell and another office in the premises or at the near vicinity of the office of
Planning  Authority  at  the  cost  of  the  bidder  during  project  period  for  effective
communication  with  the  Planning  Authority/  Regional  Improvement  Trust  and  other
stakeholders. 

4.3 CO-ORDINATION
The  Development  Authority/  Special  Planning  Authority/  Secretary  of  the  Regional
Improvement Trust will function as the Technical Co-ordinator in respect of these projects
and shall co-ordinate with various organizations for timely preparation of Master Plans. The
bidder consultant shall appoint a Consultant-in-Charge to act as the Coordinator on his behalf
and intimate the same to Planning Authority within two weeks from the date of signing of
agreement.

4.4 FORMATION OF A TECHNICAL CORE GROUP

The Directorate  of Town Planning in consultation with the concerned Planning Authority
shall form a core Technical Group consisting of representatives of the Planning Authority,
Stakeholders,  Representative  of  Line  Department  and  concerned  ULBs  to  identify  some
important  projects  to  be  executed  in  different  locations  to  boost  physical  and  economic
development of the proposed urban complex. The Technical Group shall also have technical
experts to advise on related technical matters of the local area to be incorporated in the CDP/
Master Plan. If the Steering Committee fails to evaluate or validate the progress of work of
the agency as per timeline, then the High Level Technical Core Committee empowered to
validate such work and give instruction to the DA/ SPA/ RITs for release of consultancy fees
to the agency.

4.5 CONSTITUTION OF A STEERING COMMITTEE
The Government of Odisha shall constitute a High Level Steering Committee to monitor the
progress of the work and accord approval for release of payment to the consultant within the
frame work of the agreement.

4.6MONITORING OF THE PROJECT
During the process of the monitoring of the project the Steering Committee, at any point of
time,  may decide to withhold an amount of 20% of the payment due at  that stage to the
Consultant for non-compliance of the assignment in specified time frame and with reference
to any other aspects which is vital for successful completion of the assignment.

4.7 ROLE OF PLANNING AUTHORITY
The responsibility of the …………………. Planning Authority shall be as under;

• Provide  all  available  secondary  information  to  the  consultant  in  shape  of  reports/
documents / plans relevant for preparation of CDP/Master Plan
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• Provide necessary authorization for procurement of revenue maps, satellite imagery and
any such information relevant to the preparation of CDP/ Master Plan

• Release  payment  due  to  the  consultant  as  per  stages  of  payment  enumerated  in  this
agreement

• Co-ordination of seminars/ workshops/ discussions with the stakeholders

• Publish the draft CDP/ Master Plan for inviting objections/ suggestions in the Odisha
Gazette and minimum one Local Newspaper as per provisions of the ODA Act 1982/
OTP & IT Act, 1956.

• Conduct hearing of objections and suggestions in respect of the draft CDP/Master Plan. 

• Take steps for approval of the government on the Master Plan as per provisions of the
ODA Act.1982/ OTP & IT Act, 1956.

• Take steps for the final notification of the CDP/Master Plan in the Odisha gazette and
minimum one Local newspaper for the CDP/Master Plan to come into force 

4.8 DATA SECURITY
The Client has absolute right on the data and output so generated in the process of preparation
of   CDP/ Master Plan.  The consultant shall be responsible for security and safe custody of
data.  In no way the digitized information will be copied or duplicated or supplied to any
other party or the same reproduced by the consultant in full or part during preparation of
CDP/ Master Plan and after submission of the same to the client as per the certificate of
undertaking attached.

4.9 RIGHT TO INSPECT
The Planning Authority or his authorized technical representative shall have the right to visit
the Office of the Consultant/ Consulting Firm for checking the manner in which the work is
progressing  and  to  ascertain  whether  the  job  is  being  performed  according  to  the
specifications  and  legal  requirements.   The  above  Planning  Authority  its  authorized
representative  may  issue  instructions  as  deemed  fit  for  any  modification/  inclusion  of
different aspects which may be required but not covered in work chart/ financial bid format
and the consulting firm / consultant is bound to follow such instructions. 

4.10 TIME EXTENSION 
Delivery of services shall be made by the Bidder Consultant in accordance with the time-
schedule specified by DTP. The Consultant will strictly adhere to the time-schedule for the
completion of Work. However, ......................... Planning Authority can extend this time limit
on approval of Steering Committee provided the cause of delay is not attributable to the
consultant.

As soon as it becomes apparent to the selected bidder that the duration of the assignment
stipulated in the contract cannot be adhered to, the bidder may apply for time extension to the
client indicating justified reasons for the delay and also the date up to which extension is
required.  The  client  shall  consider  such  request  and  may  extend  the  duration  of  the
assignment mutually agreed by both the parties.  However, the decision of the client shall be
final in this regard.

4.11 PENALTY 
In the event of delay in stage wise execution of work, specified in this Contract / furnishing
deliverables due to negligence or in-efficiency attributable to the consultant, the consultant
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shall be liable to a penalty @ 0.1% of the value of work order in respective phases, for every
week  of  delay  up  to  a  maximum  of  05%  (five)  of  the  contract  value  after
which .........................  Planning Authority shall be at liberty to cancel the award. For the
purpose of this clause, part of a week shall be considered to be a full week inclusive of Govt./
Local holidays.

4.12 PROGRESS OF THE PROJECT
Progress of the Project may be intimated in writing to ......................... Planning Authority and
Director Town Planning on monthly basis by the Consultant. Team leader assigned in each
package to submit Monthly progress report of each town to the DTP and must available to
brief the progress of project at any time.

4.13 CONFIDENTIALITY
Any information pertaining to the Government of Odisha or any other agency involved in the
project, matters concerning Government of Odisha that comes to the knowledge of the vendor
in connection with this contract, will be deemed to be confidential and the consultant will be
fully  responsible,  for  the  same being  kept  confidential  and  held  in  trust,  as  also  for  all
consequences of its concerned personnel failing to observe the same. The consultant shall
ensure due secrecy of information and data not intended for public distribution. An affidavit
to this effect shall have be submitted along with security deposit by the Consultant. 

4.14 FORCE MAJEURE
In case of delay in timely execution of the work caused by factors beyond the control of the
consultant such as War, Riot, Earth Quake, Flood, Fire, other natural disasters, Restrictions
imposed  by  the  Government  or  other  statutory  bodies,  the  consultant  shall  intimate
the ................  Planning Authority in writing the beginning and the end of the above clauses
of delay, within 7 (seven) days of occurrence and cessation of the force majeure conditions.

4.15 TERMINATION OF CONTRACT  
If the bidder consultant fails to carry out the award / work order in terms of this document
within the stipulated period or any extension thereof, as may be allowed by .........................
Planning  Authority,  without  any  valid  reasons  acceptable  to  .........................  Planning
Authority,  .........................  Planning Authority  may terminate  the contract  after  giving 30
(thirty) days written notice, the decision of which shall be final and binding on the bidder.
Upon termination of the contract, ......................... Planning Authority shall be at liberty to get
the work done at the risk and expense of the bidder through any other agency, and to recover
from the bidder consultant compensation or damages. 

4.16 LEGAL JURISDICTION
All legal disputes are subject to the jurisdiction of Court of Odisha only.

4.17 GENERAL INFORMATION

a) The Bidder shall bear all costs associated with the preparation and submission of its bid
and ……….. Planning Authority……….. (hereinafter referred to as the Client) will in no
case be responsible or liable for these costs, whether or not the Bid is finally accepted.

b) Separate  financial  bids  for each packages  and Technical  bid with all  documents  and
EMD is to be submitted separately for which the Bidder intends to bid. 

c) There are Two parts of Bid Document namely “Technical Bid and “Financial Bid”. The
bidder is required to fill up all the two parts of the bid papers and place them in two
separate sealed envelopes super scribing 
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• “Appointment of Consultant for preparation of a CDP/Master Plan for town taken up by
……..DA/……………………  Planning  Authority/…………..Regional  Improvement
Trust(Technical Bid).

• “Appointment of Consultant for preparation of a CDP/Master Plan for town taken up
by……..DA/…………………………Planning  Authority/  ……….Regional
Improvement Trust (Financial Bid).

d) These envelopes should be placed in another sealed envelope and addressed to Director
of Town Planning, Power House square Unit-V, Bhubaneswar-751001. Odisha

e) The envelope must show the name of the Bidder and present correspondence address and
should be super-scribed as “Appointment of Consultant for preparation of a CDP/Master
Plan for …………………Town……(name of  concerned towns)  taken up by Planning
Authority / ……..Regional Improvement Trust on top of the envelope.  

f) Bids  duly  filled  in  and  accompanying  all  supporting  documents,  shall  be  submitted
through courier/speed post/ Registered post on or before date 00/00/2022 by 4.00 PM
after which no bids would be accepted and bids received after the due date time are liable
for outright rejection without any liability. 

g) There will be no drop box facility for submission of bids.

h) The  bid  will  be  opened  at  in  the  office  of  Director  of  Town  Planning,  Odisha,
Bhubaneswar in the presence of bidder's representatives on Dt. 00/00/2022 at 11.00 AM.
The bidder or One representative of   bidder shall be permitted having authorisation letter
from the agency to be present at the time of opening the bid.

i) The Financial Bids of only those bidders, whose bids are found eligible in the Technical
evaluation, will be opened subsequently.

j) Incomplete,  illegible,  conditional  and  unsealed  bids  will  be  summarily    rejected.
Telegraphic  bids/  bids  submitted  through  E-mail  will  not  be  accepted  and  no
correspondence will be made in this regard. 

k) All offers should be made in English. Conditional offers and offers qualified by such
vague and indefinite expression such as “Subject to immediate acceptance”, “Subject to
prior sale” etc. will not be considered and liable to be rejected. 

l) The Price and conditions of the offer should be valid for at least a period of 180 days
from the date of bid opening. Bid with validity of less than 90 days shall be rejected.

m) Modification of specifications and extension of closing date of bid if required shall be
made by an Addendum. Copies of Addenda will be notified on the website. This shall be
signed and shall form a part of the bid in full and/or part thereof. 

n) Bidders shall carefully examine the bid documents, the bidding criteria and the Scope of
Services and fully inform themselves as to all the conditions and matters, which shall in
any way, not affect the work or the cost thereof. Clarification on the bid document, if
any,  can  be  obtained  from Director  of  Town Planning,  Odisha  on  any working day
during working hours.

o) Submitted bid forms, with overwritten or erased or illegible rate or rates not shown in
figures and words in English, will be liable for rejection. In case of discrepancy between
words and figures noted against each items of the bid and between unit rates and the total
amount, the decision of the biding authority shall be final and binding on the bidders.
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Total of each item and grand total of whole bid should be clearly written.  Corrections in
the bid, if unavoidable, shall have to be made by rewriting with dated initial of the bidder
after scoring out of the wrong entries. Clerical and arithmetical mistakes shall also result
in rejection of the bid. 

p) The terms of payment applicable in this case are indicated in the General Terms and
conditions  of  ………   Planning  Authority/……….  Regional  Improvement  Trust.  In
exceptional cases alternative payment terms, then those specified, shall be considered by
the client, if required.  

q) Request from the bidder in respect of additions, alterations, modifications, corrections
etc. of either terms or conditions or rates after opening of the bid shall not be considered. 

r) While bids are under consideration, bidders and their representatives or other interested
parties, are advised to refrain from contacting the officials of the Planning Authority/
Regional  Improvement  Trust or representatives,  on matters  relating to the bids under
study. ……..DA/......................... Planning Authority/…………. Regional Improvement
Trust if necessary will obtain clarification on bids by requesting such information from
any or all the bidders either in writing or through personal contact as may be necessary.
The bidder will not be permitted to change the substance of his offer after the bids have
been received.  Any attempt  by any bidder  to  bring pressure of  any kind on the bid
evaluators may disqualify the bidder for the present bid and the bidder may be liable to
be debarred from bidding in future for a period of five years.

4.18 PERIOD OF VALIDITY OF BIDS  

For the purpose of placing the order, the Bids shall remain valid for at least 180 days after the
date of opening   A bid valid for a shorter period may be rejected as being non-responsive.
During the period of validity of Bids, the rates quoted shall not be changed. In exceptional
circumstances, bidders may be asked for extension of the period of validity of the Bid. 

4.19 FORMAT AND SIGNING OF BID   

The Bid shall be neatly typed and shall be signed, by an authorized signatory on behalf of the
Bidder. The Bid shall contain no interlineations, erasures or overwriting, in order to correct
error  made  by  the  Bidder.  All  corrections  shall  be  done  &  initiated  by  the  authorized
signatory after striking out the original words / figures completely.  Bids shall be packed and
sealed as per procedure. All pages of the Bid, except for un-amended printed literature, shall
be initialised by the person or persons signing the Bid. 

4.20 APPLICATION OF BIDS  

Any  eligible  entity/  institutions/  Firm  can  bid  submitting  both  Technical  and  Financial
proposal  with all  concern  valid  documents  mentioned  in  RFP.  Bidder  allowed to submit
financial proposal for all packages but can be given maximum TWO packages. There will be
financial  opening  package  wise  and  once  a  bidder  is  successful  in  TWO  packages  his
financial bid for other packages will not to be opened. Bidders to submit financial proposal
Package wise which will be opened Package one to ten serially. Bidder to submit in financial
proposal  both  Fin-1(proposal  submission  form)  and  Fin-2  (Price  bid  format  of  concern
package). Price coated by the bidder will evaluate Package wise for all packages and bidder
must  specify  the  breakup price  of  concern  Towns under  that  package.  The unit  price  of
packages  will  be the  financial  bidding parameter  considering  the  total  of  all  towns (The
authority rights to reject offers less than 10% from the estimated base price).  It is expected

51 .R F P

DTP-RESH-MASPLN-0002-2022/01/2022



that  consultants  shall  determine  the  costs  appropriately  and  shall  take  necessary  care  in
allocating budgets adequately by major components of study. The price bid to be considered
for evaluation shall exclude GST, but shall include all the other taxes, if any.

4.21 LATE BIDS  

Any bid received by Director of Town Planning, Odisha, Bhubaneswar after the deadline for
submission of bids prescribed in this request for proposal shall be rejected summarily. 

4.22 NOTIFICATION OF AWARD

Prior  to  the  expiry  of  the  period  of  Bid  validity,  ……..DA/.........................Planning
Authority/………………Regional Improvement Trust shall notify the successful Bidder in
writing by speed post or Fax or email that his/her Bid has been accepted. The liability of the
Consultant(s) to perform the services will commence from the date of notification of Award
of the work. The Completion Period shall be counted from the date of 'Notification of Award
of Work'.  

4.23 SELECTION FOR SIGNING OF AGREEMENT 

The Bidder, who has been issued Notification of Award of Work for Package, shall have to
sign the Agreement for all towns. If the bidder fails to sign the contract, then next shortlisted
bidder will be offered to sign. This process shall be continued till identification of the bidder
for the execution of the work.

4.24 SIGNING OF AGREEMENT

Upon selection,  the  Bidder  shall  have  to  sign  a  Contract  Agreement  with  the  respective
Special Planning Authority/ Regional Improvement Trust for execution of the work. A draft
agreement shall term as a part of the Bid Document. Bidders to submit one team of 6 key
professionals for evaluation of all packages however if they are successful for more than one
package  second  team  of  6  key  professionals  has  to  be  submitted  with  qualification  and
experience either equal to or better then proposed personal before the sign of second package
contract.

4.25DISQUALIFICATION OR REJECTION OF BID

The Bid is liable  to be rejected or the bidder disqualified at any stage on account of the
following.

• If the bid or its submission is not in conformity with the instructions mentioned herein. 

• Cost of Bid document (in case of downloaded from website).

• If it is not signed with seal, on all the pages of the bid document. 

• If it is received after the expiry of due date and time. 

• If it is incomplete and required documents are not furnished. 

•      If the bid is not accompanied by the requisite EMD. 
• If misleading or false statements/ misrepresentations of facts are made as part of pre-

qualification requirements. 
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• If found to have a record of poor performance such as having abandoned work, having
been black-listed,  having inordinately delayed completion and having faced Financial
failures etc. 

4.26 RIGHT TO ACCEPT AND/OR REJECT ANY OR ALL BIDS

Notwithstanding anything else contained contrary to this Bid Document, Director of Town
Planning, Odisha, Bhubaneswar reserves all the rights to accept or reject any Bid or to annul
the bidding process fully or partially, or modifying the same and to reject all Bids at any time
prior to the award of work, without assigning any reason thereof and without incurring any
liabilities in this regard. 

4.27 CORRUPT OR FRAUDULENT PRACTICES

……..DA/.........................  Planning Authority/_____________Regional Improvement Trust/
Directorate of Town Planning, Odisha, Bhubaneswar requires that the Bidders under this bid
observe  the  highest  standards  of  ethics  during  the  procurement  and  execution  of  such
contracts.  In  pursuance  of  this  policy,  the  Client  (i.e.  .........................   Planning
Authority/……….  Regional  Improvement  Trust)  with  prior  approval  of  Director  Town
Planning,  Odisha.  defines  the  terms  set  forth as  follows:-   “Corrupt  Practice”  means the
offering, giving, receiving or soliciting of anything of value to influence the action of the
public official in the procurement process or in contract execution; and  “Fraudulent Practice”
means a misrepresentation of facts,  in order to influence a procurement process or execution
of a contract to the detriment of the Client, and includes collusive practice among Bidders
(prior to or after bid submission), designed to establish bid prices at artificial non-competitive
levels and to deprive the Client of the benefits of the free and open competition;  The Client
with prior approval of Director Town Planning, Odisha will reject a proposal for award if it
determines  that  the Bidder  recommended for award has engaged in corrupt or fraudulent
practices in competing for the contract in question. The Client with prior approval of Director
Town Planning, Odisha will declare a Bidder ineligible,  either indefinitely or for a stated
period of time, to be awarded a contract if at any time it is determined that the Bidder has
engaged in corrupt and fraudulent practices in competing for or in execution of the contract. 

4.28 PERFORMANCE SECURITY

Performance Security @ 5% (Five) cost of the value of the bid shall be deposited by the
successful bidder in respect of……..DA/.........................Planning Authority/ ………………
Regional Improvement Trust in form of bank Guarantee.

4.29 COMPLETENESS OF BID OFFER

The Bidder is expected to examine all instructions, forms, terms, conditions and deliverables
in the Bid Documents. Failure to furnish all information required by the bid documents or
submission of a bid offer not substantially responsive in every respect to the bid documents
will be at the Bidder 's risk and may result in rejection of its bid offer. The bid offer is liable
to be rejected outright without any intimation to the Bidder if complete information as called
for  in  the  bid  document  is  not  given  therein,  or  if  particulars  asked  for  in  the  Forms  /
Proforma in the bid are not fully furnished.  

4.30 EMD
The bidder shall furnish, as part of its technical bid, an EMD of amount Rs.5.00 lakh
(Rupees Five lakh only) for which he intends to bid. The EMD shall be in the form of a
demand draft drawn in favor of Director  of Town Planning, Orissa from any Nationalized
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Bank located in India. Bids, not containing the EMD amount will be rejected outright. In case
of successful bidder, the EMD shall be returned after the agreement is complete with DA/
SPA/ RIT. In case of unsuccessful bidders, the EMD will be refunded within 3 (three) months
from the date of finalization of bid/ signing of contract without interest.

4.31 FORFEITURE OF EMD

EMD made by the bidder shall be forfeited under the following conditions 

• If the bid or its submission is not in conformity with the instruction mentioned herein. 

• If the bidder withdraws the bid before the expiry of the validity period. 

• If the bidder violates any of the provisions of the terms and conditions of the bid. 

• In the case of a successful bidder fails to (a) accept award of work

• The bidder violates any of such important conditions of this bid document or indulges
in any such activities as would jeopardize the interest of DTP in timely finalization of this
bid.  

The decision of .........................  Planning Authority/ ………..Regional Improvement Trust
with prior approval of  Director Town Planning, Odisha regarding forfeiture of bid security
shall be final and shall not be called upon question under any circumstances. Default in such
a  case  may  involve  black-listing  of  the  bidder  by.........................  Planning  Authority/
………….Regional  Improvement  Trust  with  prior  approval  of  Director  Town  Planning,
Odisha.

4.32 DELIVERABLES

The consultant has to furnish the following deliverables to DA/ Planning Authority/ Regional
Improvement Trust as mentioned in Annexure-I and Annexure-II according to the following
points-

- Mouza wise maps are to be printed north oriented in 1:2000 scale in standard A1 size in
portrait or landscape as per template approved by Directorate of Town planning. 

- Map exceeding A1 size in1:2000 scale is to be printed in A0 size. 

- Maps exceeding A0 size in 1:2000 scale are to be printed in multiple sheets of A0 size. 

- In case of very large mouza not fitting in A0 size in 1:2000 scale are to be printed in
multiple sheets of A0/ A1 size in 1:4000 scale

- 2 (two) copies of Revenue Mouza map prints on 90gsm paper are to indicate the land use
with plot boundary with parcel number. Care is to be taken to remove overlapping labels
(plot nos), confiding to the parcel boundary/ polygon. Parcel numbers are to be depicted
in Arial Narrow font (9 point) in preferably east-west orientation.

- Composite Existing Land Use mosaic print with revenue mouza boundary and name of
the jurisdiction area in 1:4000/1:10000 scale with legibility

- Composite to Proposed Land Use Map mosaic print…………. with legibility

-     All Softcopies 
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-     PDF files of all land use map prints indicating cadastral plot numbers

-     Composite Land use mosaic (.SHP) of the jurisdiction area

ANNEXURE-I

Sl. No. Item of work

1. Submission of Inception Report. 

2. Submission of ground validated digital land use map (Two soft copies) & one set 
hard copy 

3. Submission of Field Survey Status Report 
 2 copies of the Report in both hard and soft copies along with all maps & charts
 2 soft copies of GIS data depicting existing land use at cadastral level 
 2 copies of existing land use map print from the GIS data (cadastral maps showing 

existing land use) in 1:2000 scale/ 1:1000 scale .

4. Submission of Draft CDP/Master Plan 
 2 copies of the Report in both hard and soft copies along with all maps & charts
 2 soft copies of GIS data depicting all draft Plan proposal in 1:2000/1:1000 scale at 

cadastral level.
 2 copies of proposed land use map print from the GIS data (cadastral maps showing 

all draft plan proposals) in 1:2000 scale/1:1000 scale.
 2 copies of composite land use map prints of the CDP/Master Plan area in 4 inch to 1

mile/ 2 inch to 1-mile scale. (Hard copy) 

5. Submission of Final CDP/Master Plan 
 4 copies of the Report in both hard and soft copies along with all maps & charts
 2 soft copies of GIS data depicting all Final Plan proposal in 1:2000/1:1000 scale at

cadastral level (Revenue Maps)
 4 copies of  Proposed Land Use Map print from the GIS data (cadastral maps

showing all final plan proposals) in 1:2000 /1:1000 scale
 2 copies of composite digital land use map of the CDP/ Master Plan area in 4 inch to

1 mile/2 inch 1-mile scale (Soft copy).
 4 copies of composite land use map prints of the Master Plan area in 4inch to 1 mile/

2 inch to 1-mile scale. (Hard copy). 
 All  GIS data  sets  in  (.Shp/  Geodatabase)  format  to  submit  at  DTP office  of  the

concerned Town, both Raw data and Final data sets including all maps soft copy.

ANNEXURE-II
MAPS REQUIRED OUT OF THE GIS/RS BASEDCDP/MASTER PLAN
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Sl.
No.

Title of Plan /Map Contents required for 
CDP/Master Plan

1 Spatial Frame work  36’’ X 36’’ Grid or 18’’X 18’’ or higher
 Registration points

2 Constituent 
Areas/Administrative Map

 Region /District Boundary
 Planning Area Boundary
 Zone Boundary
 MC/ULB Boundary
 Ward boundary
 Taluka Boundary, if any
 Major Transport Network
 Location of major settlements (inclusive  of slum 

pockets)

3 Village Map  Revenue village Boundary
 Village Name
 Location of village
 Plot No.
 Urban Area
 Forest area
 Others

4 Drainage  Perennial
 Dry
 Tidal water
 Creeks

5 Surface water bodies/ 
Ground Water 
Rechargeable Areas 

 River/Stream
 Lake/Tank/Pond
 Canal
 Check dam
 Flood Plain
 Palaeo Channel
 Valley Fill
 Ox-bow Lake

6 Ground Water Prospects  Very Good to good
 Good to Moderate
 Moderate
 Moderate to poor
 Poor to nil

7 Flood hazard areas/ 
Disaster Management Plan
for Floods 

 Flood hazard area
 River/Water body
 Non Flood Hazard area
 Railway Line
 Major Roads
 Municipal Corporation /Municipality/NAC Areas

( as applicable.)

8 Earthquake Hazard Zones/  Neo-tectonic fault 
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Disaster Management Plan
for Earth Quakes

 Fault including basement and cover
 Sub-surface fault
 Gravity fault
 Minor lineament 
 Major lineament
 Seismicity magnitude

- Moderate risk zone
- Low risk zone
- Very low risk zone

 Municipal Corporation /Municipality/NAC Boundary
(as per applicability)

 Planning Area Boundary

9 Population Density (Ward 
wise)

 Persons per hectare
 Population density ( < 100 to > 500)

10 Health Facilities  Location of Hospitals
 Primary Health Centres/ CHC/ Dispensary 
 Asha Centres
 Location of Nursing Homes/ Clinics
 Location of Family Welfare & Maternity centre

11 Education Facilities  Primary School
 U.P./ M.E School
 Secondary School
 Senior Secondary School
 College (of all types)
 Vocational Training Institutes
 Universities.

12 Water Supply Network  Source of Drinking water
 Water Supply Net work
 Location of water Treatment Plants
 Pumping Stations
 Over Head tanks
 Underground Tanks
 Area covered under protected water supply

13 Sewage Network  Location of Treatment plants
 Sewage net work
 Area served by underground sewerage
 Existing/ Proposed Treatment Plants

14 Solid waste Management 
Plan

 Location of MCC/ MRF
 Location of existing garbage yards
 Area covered under collection of Solid waste
 Proposed Location of solid waste disposal sites

15 Existing Transport 
Network 

 Railway Line (type, no of lines)
 Road Type (NH, SH, ODR, MDR, express way, ring 

road, City road, lanes, rural road)
 Road width (in feet)
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 Surface Type (WBM, Morrum, Black-top, CC)
 Transportation nodes (bus terminus, railway station, 

airport, port/harbour)

16 Proposed Transport 
Network 2050

 Proposed Roads (width, type)
 Proposed Rail Lines

17 Environment Management
Plan

 Location of Environmentally sensitive areas
 Water Bodies
 Protected Forests
 Rivers
 Others

18 Urban Sprawl Physical Growth of settlement 

19 Existing Land Use  As per supplied/ updated land use maps

20 Proposed Land Use 2050 
(Level III)

 Residential
 Commercial
 Mixed use
 Industrial
 Public & Semipublic
 Public Utilities & Facilities
 Recreational
 Transportation
 Heritage
 Agriculture Land
 Water bodies
 Environmental sensitive Areas
 Burial and Cremation Ground
 Other spaces

ANNEXURE-III

ATTRIBUTE DATA IN THE GIS FOR MASTER PLAN

Table-1 Existing Urban Land use/land cover.

URBAN LULC-
CODE

LEVEL-I LEVEL-II LEVE
L-III

LEVEL-IV LEVEL-V
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01-01-00-00-00 Built up
01-01-00-00-00 Built up

(Urban)

01-01-01-00-00 Reside
ntial

01-01-01-01-00 High density 
residential

01-01-01-01-01 High rise 
apartment/fla
ts

01-01-01-01-02 Medium rise 
apartments/fl
ats

01-01-01-01-03 Low rise 
apartment/fla
ts

01-01-01-01-04 Low rise row
houses

01-01-01-01-05 Low rise 
Groups/hous
es/Tenement
s

01-01-01-01-06 Slums/
Clusters

01-01-01-01-07 Others
01-01-01-02-00 Medium density 

residential
01-01-01-02-01 High rise 

apartment/fla
ts

01-01-01-02-02 Medium rise 
apartments/fl
ats

01-01-01-02-03 Low rise 
apartment/fla
ts

01-01-01-02-04 Low rise row
houses

01-01-01-02-05 Low rise 
Groups/hous
es/Tenement
s

01-01-01-02-06 Slums/
Clusters

01-01-01-02-07 Others
01-01-01-03-00 Low density 

residential
01-01-01-03-01 High rise 

apartment/fla
ts

01-01-01-03-02 Medium rise 
apartments/fl
ats
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01-01-01-03-03 Low rise 
apartment/fla
ts

01-01-01-03-04 Low rise row
houses

01-01-01-03-05 Low rise 
Groups/hous
es/Tenement
s

01-01-01-03-06 Slums/
Clusters

01-01-01-03-07 Others
01-01-02-00-00 Comm

ercial
01-01-02-01-00 Retail & general 

Business
01-01-02-02-00 Community Center
01-01-02-03-00 Wholesale 
01-01-02-04-00 Shopping Center/

Malls/Cinema 
Theatres

01-01-02-05-00 Informal Shopping
areas/ Hawking 
zones

01-01-02-06-00 Hotel/ Lodge/ 
Restaurant/ Resort

01-01-02-07-00 Parking area
01-01-02-09-00 Market (Daily & 

Weekly)/ Mandi
01-01-02-10-00 Private Hostel
01-01-02-11-00 Warehouses/ 

Storage godowns
01-01-02-12-00 Petrol Bunks/ LPG

stations
01-01-02-13-00 Others
01-01-03-00-00 Industr

ial
01-01-03-01-00 Service Industries
01-01-03-02-00 Light industries
01-01-03-03-00 Extensive 

industries
01-01-03-04-00 Heavy Industries
01-01-03-05-00 Hazardous 

industries
01-01-03-06-00 Others
01-01-04-00-00 Mixed 

Built 
up area

01-01-04-01-00 Residential + 
Commercial

01-01-04-02-00 Residential + 
Industrial 
(Household)
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01-01-04-03-00 Residential + 
Educational

01-01-04-04-00 Residential + 
Health

01-01-04-05-00 Commercial + 
Industrial

01-01-04-06-00 Commercial + 
Health

01-01-04-07-00 Commercial + 
Educational

01-01-04-08-00 Commercial + 
Recreational

01-01-04-09-00 Residential + 
Commercial + 
Industrial

01-01-04-10-00 Others
01-01-05-01-00 Recreat

ional
01-01-05-02-00 Parks/Gardens
01-01-05-03-00 Stadium/ 

Planetarium/ 
Aquarium/ Open 
Air Theatre

01-01-05-04-00 Playground
Club/ Sports 
Centre/ 
Gymnasium

01-01-05-05-00 Golf course/Race 
course

01-01-05-06-00 Historical 
monuments/Herita
ge structures

01-01-05-07-00 Planetarium
01-01-05-08-00 Major function hall
01-01-05-09-00 Swimming pool
01-01-05-10-00 Exhibition Ground/

Amusement/ 
Theme Park

01-01-05-11-00 Others
01-01-06-00-00 Public 

& Semi
public

01-01-06-01-00 Educational 
(School/College/U
niversity/Institute)

01-01-06-02-00 Health (Govt. 
Hospital/ Private 
Hospital/ 
Diagnostic Centre/ 
Clinic/ Dispensary/
Nursing Home/ 
Primary Health 
Center)

01-01-06-03-00 Central Govt. 
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Property (Office/ 
Quarter/ Guest 
House)

01-01-06-04-00 State Govt. 
Property (Office/ 
Quarter/ Guest 
House)

01-01-06-05-00 Railway Property
01-01-06-06-00 Cremation/ Burial 

ground
01-01-06-07-00 Social & cultural 

centre/ Art 
Gallery/ 
Convention centre/
Museum/ Library

01-01-06-08-00 Religious places 
(Temple/ Church/ 
Mosque etc.)

01-01-06-09-00 Major Govt. 
Offices

01-01-06-10-00 Cantonment
01-01-06-11-00 Petrol/Gas filling 

station
01-01-06-12-00 Police Station
01-01-06-13-00 Fire Station
01-01-06-14-00 Disaster 

Management 
Center

01-01-06-15-00 Electric sub –
Station

01-01-06-16-00 Jail
01-01-06-17-00 Banks/ Credit 

societies/ ATM
01-01-06-18-00 Public/ 

Community Toilet
01-01-06-19-00 Dhobi Ghat
01-01-06-20-00 Orphanages/ Old 

Age homes/ Night 
shelters

01-01-06-21-00 Others
01-01-07-00-00 Comm

uni-
cation

01-01-07-01-00 Post/ Telegraph 
Office

01-01-07-02-00 Telephone 
Exchange

01-01-07-03-00 Telegraphs Office
01-01-07-04-00 Radio/TV Station 
01-01-07-05-00 Satellite & 

Telecommunicatio
n 

01-01-07-06-00 Others
01-01-08-00-00 Public 
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Utilitie
s & 
facility

01-01-08-01-00 Water treatment 
plant

01-01-08-02-00 Water Pumping 
Station

01-01-08-02-00 Ground Level 
Reservoir

01-01-08-03-00 Sewerage 
Treatment Plant

01-01-08-04-00 Sewerage  
Pumping Station

01-01-08-05-00 Land fall/dumping 
ground/ 
incineration center/
recycling plant/ 
garbage collection 
point

01-01-08-06-00 Electric power 
plant

01-01-08-07-00 Electric 
Substation/ 
Transformers

01-01-08-08-00 Others
01-01-09-00-00 Transp

ortatio
n

01-01-09-01-00 Bus terminus
01-01-09-02-00 Railway station/ 

yard/ Track area
01-01-09-03-00 Air ports/Air 

Strips/ Helipad
01-01-09-04-00 Sea port/Harbour/ 

Jetty
01-01-09-05-00 Truck Terminus/ 

Freight Complex
01-01-09-06-00 Bridge/flyover
01-01-09-07-00 Roads
01-01-09-08-00 Railway 

lines/Sidings
01-01-09-09-00 Truck terminus 
01-01-09-10-00 Berth/jetties/Break 

waters
01-01-09-11-00 Bus stop/ Auto 

stand/ Bus Bay
01-01-09-12-00 Traffic island/ 

Median/ Divider/ 
Parking space

01-01-09-13-00 Others
01-01-10-00-00 Reclai

med 
Land

01-01-11-00-00 Vacant 
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land
01-01-11-01-00 Lay outs/Plotted 

land
01-01-12-00-00 Vegeta

ted 
area

01-02-00-00-00 Built up (Rural)
02-00-00-00-00 Agriculture
02-01-00-00-00 Cropland
02-02-00-00-00 Fallow land
02-03-00-00-00 Plantation
02-04-00-00-00 Orchard 
02-05-00-00-00 Horticulture
02-06-00-00-00 Plant Nursery
02-07-00-00-00 Double Cropped

Area
02-08-00-00-00 Irrigated Land 

based on the 
typology

03-00-00-00-00 Forest
03-01-00-00-00 Dense forest
03-02-00-00-00 Open forest
03-03-00-00-00 Plantation
03-04-00-00-00 Mangroves
04-00-00-00-00 Grazing land
04-00-00-00-00 Wastelands Salt affected
04-00-00-00-01 Gullied/Rain
04-00-00-00-02 Gullied 

Ravenous
04-00-00-00-03 Land with/ 

without scrub 
04-00-00-00-04 Barran/

Rocky
04-00-00-00-05 Sandy area
05-00-00-00-00 Wet lands
05-01-00-00-00 Marshy/

Swampy
05-02-00-00-00 Mudflats
05-03-00-00-00 Water logged
05-04-00-00-00 Salts pans
05-05-00-00-00 Creek
05-06-00-00-00 Mudflat 
06-00-00-00-00 Water bodies
06-01-00-00-00 Sea
06-02-00-00-00 River
06-03-00-00-00 Canal
06-04-00-00-00 Lakes/ Ponds
06-05-00-00-00 Reservoirs
06-06-00-00-00 Tanks
06-07-00-00-00 Cooling 

pond/Cooling 
reservoirs

06-08-00-00-00 Abandoned 
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quarries with 
water

07-00-00-00-00 Eco 
Sensitive 
Areas

07-01-00-00-00 Bird Sanctuary
07-02-00-00-00 Bio-diversity 

Park
07-03-00-00-00 Botanical 

Garden
07-04-00-00-00 Zoological 

parks/Botanical 
gardens/ 
National Parks

07-05-00-00-00 Mangroves
08-00-00-00-00 Specific 

Land Use
08-01-00-00-00 Hill/ Mountain/ 
08-02-00-00-00 Quarry/Brick 

Kilns/ Mining 
Area/ Grazing 
land/ Sand dines

08-03-00-00-00 Dam/Barrage
08-04-00-00-00 Coral reef/Atoll

08-05-00-00-00 Others

FORM OF CONTRACT
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AGREEMENT  OF  CONSULTANCY  SERVICES  FOR  PREPARATION  OF  GIS/RS
BASED  CDP/MASTER  PLAN  FOR…………..TOWN  UNDER   PLANNING
AUTHORITY…………/.............REGIONAL IMPROVEMENT TRUST.

THIS AGREEMENT MADE ON THIS day of……………. 20….

BETWEEN

Planning  Authority…………………/……………………..Regional  Improvement  Trust,
at______________ a body constituted under  the Orissa Development Authorities Act-1982
& Rule-1983/Orissa  Town Planning  and  Improvement  Trust  Act,  1956  having  perpetual
succession and common seal represented by Sri ……………………………………………..
S/o  Sri  ………………………………,  presently  working  as  Planning
Authority………../………..Regional  Improvement  Trust  having,   its  office  at  Orissa  ,
hereinafter  called  the client   which term shall  mean and include,  unless excluded by or
repugnant to the context, its successors in office and assigns of the one part (1st Part). 

A N D

………………………………………………………………..  registered  under
…………………………………………………………………………………and  having  its
registered  office  at……………………………………………………………………………,
here  in  after  referred  to  as  the  “consultant”,  which  term shall  mean  and include,  unless
excluded by or repugnant to the context, its successor or successors in office and assigns of
the  other part (2nd Part).

WHEREAS,  the  Planning
Authority………………………/……………………………….Regional  Improvement
Trust…………………….has  decided  to  prepare  a  Geographical  Information  System  and
Remote  Sensing  based  CDP/Master  Plan  for  the  Planning  area……………….within
jurisdiction  of   Planning  Authority………………………/…………………Regional
Improvement Trust.

WHEREAS, Directorate of Town Planning, Orissa, Bhubaneswar invited tender for
preparation of the same by Planning Schools/  firms/ consultants  in the newspaper(Name)
…………………… published on date………………….

WHEREAS,………………………….hereinafter  called……………………was
selected as the Consultant for the purpose on conclusion of the tender process.

WHEREAS, the tender proposal was sent to Government of Orissa in Housing &
Urban  Development  Department  for  administrative  &  contract  approval  in  their  letter
the Dt                 ………..of Directorate of Town Planning, Odisha, Bhubaneswar.

WHEREAS,  Government  in  Housing  &  Urban  Development  Department  has
accorded  approval  to  the  tender  proposal  in  their  letter.
___________________________________

WHEREAS,……………………………………..in  its  letter
No…………….dt………………………has  communicated  its  consent  to
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engage…………………….. as Consultant for preparation of the GIS/RS based CDP/Master
Plan within 60 (sixty) weeks.

NOW THIS AGREEMENT witnesses and it is hereby agreed and declared by and between
the parties here to as follows:

Planning  Authority  ……………/……………  Regional  Improvement  Trust  hereby
appoints………………as the consultant on the following terms and conditions herein after
appearing.

3.1 Introduction
As per the statutory provision under the ODA Act1982 & ODA Rule-1983. / Odisha Town
Planning and Improvement Trust Act’ 1956, CDP/ Master Plan is required to be prepared to
translate  broad  implementable  planning  proposals  along  with  detail  land-use  plans  for
achieving planned development of the town and its immediate surroundings within the CDP/
Master Plan boundary.

The CDP/ Master Plan will also dwell on the identification of the thrust areas, phasing of
development,  implementation  strategies,  resource  mobilization  and  prioritization  of  the
development initiatives.

Table-2:
The CDP/Master Plan Areas of the following Towns which comprises the following area and population;

PACKAGE-1 PACKAGE-2

SL.
NO

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

Population
(Census

2011)

SL.
NO

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

Population
(Census

2011)

1 Mayurbhanj
Rairangpur(M
) 45.51 25516

1 Bhadrak Dhamnagar (N)
46.92 35984

2 Mayurbhanj Karanjia(N) 33.7 22865 2 Cuttack Athagarh(N) 16.99 17304

3 Mayurbhanj Udala(N) 10.55 16188 3 Cuttack Banki(N) 10.06 17521

4 Balasore Soro(M)    22.38 32531 4 Dhenkanal Bhuban(N) 18.85 22200

5 Balasore Jaleswar(M)
17.03 25747

5 Dhenkanal
Kamakhyanagar
(N) 21.85 16810

6 Balasore Nilagiri(N) 21.25 17264 6 Dhenkanal Hindol(N) 50.42 17387

Total 150.42 140111 Total 165.09 127206

PACKAGE-3 PACKAGE-4

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

Population
(Census

2011)

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

Population
(Census

2011)

1 Puri Nimapara(N) 14.78 19289 1 Ganjam Bhanjanagar(N) 36.12 45532

2 Khurda Balugaon(N) 38.9 17645 2 Ganjam Digapahandi(N) 30.29 16050

3 Khurda Banpur(N) 23.13 17278 3 Ganjam Ganjam(N) 7.38 11747

4 Ganjam Kodala(N) 12.02 13965 4 Ganjam Khallikot(N) 11.19 13022

5 Gajapati Kasinagar(N)
9.74 9684

5 Ganjam
Kavisuryanagar(
N) 13.24 17430

6 Angul
Athamallik(N
) 29.33 12298

6 Ganjam Chikiti(N)
6.07 11645

Total 127.9 90159 7 Nayagarh Khandapara(N) 57.73 9038
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Total 162.02 124464

PACKAGE-5 PACKAGE-6

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

Population
(Census

2011)

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

Population
(Census

2011)

1 Ganjam
Purusottampu
r(N) 13.29 15366

1 Ganjam Belaguntha(N)
4.85 11297

2 Ganjam Rambha(N) 6.07 12111 2 Ganjam Hinjilicut(M) 13.89 25828

3 Ganjam Buguda(N) 9.84 15176 3 Ganjam Polsora(N) 12.3 23119

4 Ganjam Soroda(N) 15.15 14867 4 Rayagada Gunupur(M) 25.16 24162

5 Ganjam Aska(N) 31.84 21428 5 Rayagada Gudari(N) 6.09 6931

6 Nayagarh Nayagarh(M) 42.43 17030 6 Balangir Patnagarh(N) 23.4 22110

7 Nayagarh Daspala(N) 15.07 18470 7 Balangir Kantabanjhi(N) 37.25 21819

Total 133.69 114448 Total 122.94 135266

PACKAGE-7 PACKAGE-8

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

POPULAT
ION

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

POPULAT
ION

1 Kandhamal
G. 
Udayagiri(N) 13.58 11302

1 Nuapara
Khariar 
Road(N)     17.47 18967

2 Subarnapur Binika(N) 21.27 15765 2 Nuapara Khariar(N) 30.62 21875

3 Subarnapur Tarva(N) 5.92 8334 3 Nuapara Nuapara(N) 40.2 17714

4 Sundargarh
Biramitrapur(
M) 34.36 33442

4 Balangir Titilagarh(M)
17.19 36546

5 Keonjhar
Anandapur(M
) 55.97 39585

5 Balangir Tusura(N)
20.32 10638

Total 131.1 108428 6 Kalahandi Kesinga(N) 21.43 19239

Total 147.23 124979

PACKAGE-9 PACKAGE-10

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

POPULAT
ION

SL.
NO.

DISTRICT
TOWNS/
CITIES

AREA in
sq. km.

(approx.)

POPULAT
ION

1 Sambalpur Kuchinda(N) 27.33 15576 1 Koraput Kotpad(N) 22.41 16326

2 Sambalpur Redhakhol(N) 46.5 15379 2 Malkangiri Malkangiri(M)  23.22 31007

3 Baragarh Barpalli(N) 21.89 20850 3 Malkangiri Balimela(N) 6.85 11796

4 Baragarh Attabira(N) 20.95 16399 4 Nowrangpur Nowrangpur(M) 34.36 29960

5 Baragarh Padampur(N) 21.06 17625 5 Nowrangpur Umerkote(M) 25.23 32925

6 Deogarh Deogarh(M) 16.81 22390 6 Kalahandi Junagarh(N) 30.39 19656

Total 154.54 108219 Total 142.46 141670

3.2 Objective
The  objective  of  the  project  is  to  prepare  the  CDP/Master  Plan  of  ………. Town for  a
planned  development  as  envisaged  in  O.D.A.  Act1982  /  OTP&IT  Act  1956.   Hence,
CDP/Master Plan for ……………. Town shall be prepared taking into account the structural
frame  of  the  available  CDP/  Master  Plan  considering  the  existing  developments  in  and
around of the CDP/Master Plan area. The issues relating to proper road infrastructure and
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drainage are to be dealt  meticulously while preparing the CDP/Master Plan in addition to
other urban problems & their solutions.

THE MAIN OBJECTIVE OF THE CDP/MASTER PLAN WILL BE;

• To utilize the existing Land Use Maps of the area prepared from Satellite Images and
integrated and geo referred on revenue cadastral maps on GIS platform to be provided by
Planning  Authority  as  an  input  for  preparation  of  the  CDP/Master  Plan.  Necessary
ground validation, data collection and other thematic map preparation has to be carried
out by the bidder. 

• To formulate a meaningful Physical CDP /Master Plan to promote regulate and guide the
urban growth in the region by 2050 A.D. in a planned and healthy manner as per the
relevant provisions of ODA Act1982 / OTP & IT Act 1956 & Rules made thereunder.  

3.3 Approach and Methodology
The  Master  Plan  will  provide  all  matters  necessary  for  the  proper  development  of  area
covered by the Plan. According to the ODA Act / OTP&IT Act, the CDP/Master Plan has the
following roles

1. CDP/Master  Plan shall  define the  various  zones  into  which  the  land covered by the
Master  Plan  Area  may  be  divided  for  the  purpose  of  development  and  indicate  the
manner in which the land in each zone is proposed to be used and the stages by which
any such development shall be carried out, 

2. CDP/Master  Plan  shall  serve  as  a  basic    frame  work  within  which  the  Zonal
Development Plan for various zones will be prepared.

The preparation of the CDP/Master Plan will start with the study of the existing conditions
and assessment of the future needs and quantifying the deficiency and accounting for the
potential resources and constraints.  Based on the above studies development priorities will
be set for the particular urban area taking into consideration the physical as well as socio-
economic needs.

The formulation  of  the  CDP/Master  Plan for  the  development  area will  start  after  status
analysis and consideration of the prime issues as indicated below.

A. Physical characteristics and natural resources.
- Location and regional setting
- Climate
- Existing plot wise land use translated over digital revenue plan as per interpretation of

satellite imagery and field verification. The land use interpretation shall be up to level 3
classifications as specified in TCPO guidelines.

- Environmentally and ecologically sensitive area
- Heritage sites and buildings

B. Demography
- Existing population its density, sex ratio, age group structure literacy level, ethnic group

of population, on the basis of 2011 Census figures. 
- Occupational structure as per 2011 census figures. 
- Household characteristics

C. Economic base and employment
(a) Formal sector
- Primary: Urban, administration, agriculture, mining and quarrying
- Secondary: Industries
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- Tertiary: Trade and commerce, services
(b) Informal sector / Tertiary sector employment

D. Housing and Slum 
- Housing and Shelter
- Existing housing stock
- Sect oral share- formal and informal.

E. Transportation 
- Network features – 1) Town Level.

        2) Regional Level.
- Infrastructure

F. Facilities (Social Infrastructure)
- Health
- Education
- Administration / Institutional
- Recreation

G. Infrastructure (Physical Infrastructure)
- Water supply
- Rain Water harvesting for implementation by Private/Public Agency.
- Drainage and sewerage
- Power supply 1) Domestic

           2) Commercial
3) Industrial
4) Other Purposes.

- Telecommunications
- Police
- Fire Services
- Cremation and graveyards
- Postal services

H. Resources
- Fiscal Resources.
- Manpower/Human Resources
- Land Resources.

I. Environment
- Air
- Water
- Soil erosion 
- Sanitation and solid waste management

J. Tourist Infrastructure
- Potential tourist places
- Availability of Tourist Infrastructure

K. Development Management
- Institutional set-up
- Legal support
- Sectoral integration and co-ordination
- Phasing of development

3.4 The CDP/Master Plan shall comprise
• Reports on physical and socio-economic aspects
• Demography and other infrastructure facilities need proportions including having
• Functional plans supported by maps, charts and diagrams on the following heads;

a. Land use
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b. Traffic and Transportation (Intra Town and Regional)
c.      Housing & slum improvement in coordination with PMAY (Pradhan Mantri

Awas Yojana) & Housing for all policy of Odisha -2015.
d. Public Utilities
e. Environmental Improvement
f. Education, Research and other community facilities

both active & passive, organized open spaces,
g. Plantations, city forests etc.
h. Heritage and Tourism
i. Development and Management of water bodies and water fronts.
j. Financial implications & its augmentation with source & sectoral phasing 
k. Administrative structures to implement the proposals envisaged in the Master 

               Plan. 
l.           Zoning Regulation with specific emphasis on natural hazard prone zones, 
             heritage sites, religious monuments and the ecologically sensitive areas.

• Strategies  of  development,  identification  of  priorities  for  the  city  region  and
peripheral growths and their phasing. 

• Investment Plan and Action Plan
• Digital proposed land use plan translated over revenue map in GIS format.

3.5 Scope of Work
STAGE-I: Project Initiation
• The  project  will  be  initiated  within  one  month  of  signing  the  Deed  of  Agreement

between both the parties. The Bid document shall form a part of the agreement

• The  consultant  shall  carry  out  interactive  discussion  and  conduct  a  workshop  with
different stake holders to generate development issues. The Departments and Agencies
those shall be involved in the process of discussion are Planning Authorities, concerned
Urban Local  Body,  Public  Health  Engineering  organization,  Forest  and Environment
Department, District Administrative Authorities etc. 

• The………… Planning Authority shall provide all necessary assistance or organizing the
interactive discussion through workshops and seminars the cost of which shall be borne
by consultant being inbuilt in whole project cost.

• The  consultant  shall  present  the  materials  for  discussion  through  power  point
presentation and prepare a brief Inception Report and submit soft and hard copy up to
facilitate such discussions which will be circulated before the workshop. 

• On the basis  of  interactive  discussion with stakeholders,  consultant  shall  prepare an’
Concept   Report’ containing all the development issues, strategies, methodology and
approach for preparation of Master Plan. 

STAGE-II: Digital Base Map Validation
• ……………………. Planning Authority/  …………. Regional Improvement Trust will

provide the following inputs. 

  - Image Derived Digital Revenue cadastral maps of the Master Plan Area in soft copies. 

  - Digital  GIS  based  existing  land  use  map  prepared  from    satellite  images  on  GIS
platform.
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• The GIS database will have following specifications: -

  a. Geo-referenced World View/ Cartosat-2 merged Satellite image

  b. Digital  GIS formatted  revenue  maps  edge  matched  and  mosaiced  of  all  the  villages
coming  under  Master  Plan  area.  The  geo-referenced  image  will  be  provided  by
respective Planning Authority of the Town.

  c. GIS format  land use  map  (level  III/IV)  of  the  city  /  town interpreted  from satellite
imagery with ground verification.

  d. Digitized cadastral maps of the city / town will be provided in cad/shape file. Data of
individual sheets, mosaic and geo-referenced   revenue maps will be provided. Besides
individual  sheets  mosaic  of  the  sheets  of  a  village  (properly  edge  matched  to  form
revenue villages and village mosaic to form the CDP/Master Plan Area will be provided
to the selected bidder.

  e. Shape  files  containing  plot  level  spatial  database  (Land  use  with  plot  number  and
attribute as available in cadastral sheets) will be supplied in GIS database.

The above data bases supplied by the Planning Authority are to be validated by the bidder
before use for CDP/Master Plan preparation. The existing land use maps / digital cadastral
maps are to be used as base and bidder has to collect other information in such a format that it
must be linked to supplied GIS database. Soft copies of item (a) to (e) will be provided by the
Planning  Authority…………….  /………………….  Regional  Improvement  Trust  of  the
concerned town.

Vendors after checking/ validation have to print maps in the standard format as enclosed in
Attachment  (1) and submit  to concerned Planning Authority/Regional  Improvement  Trust
accordingly under intimation to DTP(O), Bhubaneswar.

The CDP/ Master Plan has to be prepared on the supplied digital base map.

STAGE-III: Field survey, data Collection and Updation of Digital base map
Filed Survey and data collection is to be made to assess the followings.

 The Regional Resource Potentials  of the hinterland should be studied in detail  in the
context  of  major  economic  activities,  broad  land  use,  major  transportation  and
communication network, regional level infrastructure facilities and broad environmental,
ecological and conservation measures.

 The  micro  level  study  on  land  use  and  infrastructure  developments  such  as  roads,
drainage environmental conservation etc.

 The micro level study through primary/ secondary survey on environmental features like;
water bodies, natural channels/ creeks, forests, plantation, low lying areas, agricultural
land, pollution level, tourism potentials and heritage preservation etc. 

 Micro level study of solid waste management, sewerage   disposal, scientific disposal
system with  respect  to  environmental  conservation,  innovative  techniques  for  SWM,
hospital waste, locality of garbage yard, treatment plant including privatization & public
participation.

 20%  Stratified  Random  sample  household  survey  would  be  undertaken  for  socio
economic data i.e. demography, employment, economic characteristic, housing physical
and social infrastructure besides the census data of 2001 and 2011(Census) Secondary
Source Data. 

 Survey would be undertaken to generate traffic and transportation data to quantify the
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travel need, road network inventory, traffic volume and passenger terminal, commuter
survey, parking at critical areas, Origin and Destination survey and goods transport and
travel need.

 Data on existing development control regulations and implementation mechanism would
be compiled  and analyzed to identify  the gaps  and necessary modification  would be
suggested.  

 Data on existing institutional frame work, funding and implementation agencies would
be compiled and analyzed to identify the gaps and necessary modification.

 Economic base study of industries, commercial and tourism activities.
 All the data mentioned above are to be compiled and analyzed to identify the trends,

potentialities and problems of the core and peripheral sub-Ulbs of the CDP/ Master Plan
Area. This shall contain SWOT analysis.

 Analysis and trend based projections would be undertaken for the various aspects like
land  use  requirements,  socio-economic  profile,  traffic  and  transportation  needs,
infrastructure  &  community  facilities,  housing,  trade  and  commerce,  economic  base
industries and environmental concern.

 An examination of the application of new techniques of Urban Management which have
come to operation in the recent years.

 Study of  state  policies/  strategies  in  respect  of  all  key  sectors  with  reference  to  the
……………..CDP/ Master Plan Area and budgetary provisions/ five years plans/ action
plans of different sectoral agencies.

 Study on Land Resources including Government,  private, forest, community land etc.
with suitability analysis with detail inventory and Real Estate Markets in both developed
and newly developing areas.

 Study of Resource mobilization for Plan implementation.
 Study on different natural hazard prone areas.
 Study for rationalization of the land values in the city and region.
 Study of rationalized use of publicly owned land as a source of raising resources. 
 Study of natural resources like, forest, mining, water body, ground water potentialities

etc.
 The study of existing land use details  depicted on the digital  revenue village/  mouza

maps and duly compared with digital satellite images derived existing land use with that
of the field with a 30% stratified random sampling.

 Expenditure on collection of secondary information shall   be part of the bidding cost.
 Final base map incorporating feedback and final report

STAGE-IV: Seminar and Workshop
Interactive seminars and workshops involving various stakeholders, local bodies, official and
non-official with the preparation of compendium of such proceedings for taking the feedback
& views while preparing the CDP/ Master Plan proposals. This will be done soon after the
concept report is submitted and after status report is submitted to know the aspiration and
requirement of the public.  The cost towards organizing such seminar and work shop shall be
borne  by  the  Consultant.  However,  presentations  and  interactions  with  public  and  line
departments is to be done by the Consultant.

STAGE-V:  Preparation of CDP/Master Plan
Drafting   of Planning proposals and Development Control Regulations in the CDP/Master
Plan for adoption Planning Area.

1) Land  Use  Plan  for  proper  utilization  of  land  for  residential,  commercial,  industrial,
institutional, recreation, transportation, heritage, ecologically sensitive areas, agricultural
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& allied usages.  Plan should indicate  the standards of population density  for various
zones and building density.

2) Housing Plan shall have proposals for supply of housing with infrastructure development
and strategies for overall improvement under Housing Sector fulfilling the housing stock
gap.

3) Traffic and Transportation Plan with long/ short term   strategies to take up development
phase wise.

(a) Formation of new roads and missing links.

(b) Widening of existing roads & connectivity of missing links.

(c) On street/ off street parking facilities in critical areas.

(d) Design for junction improvement on priority basis.

(e) Traffic management schemes on priority basis.

(f) Flyovers and Bye-Passes.

(g) Terminal facilities. 

(h) Mass transportation.

(i) Circular/ Ring road.

(j) Non –motorized mobility plan with  provision of Cycle track & pedestrian
paths.

4) Water  Resources Development  and Drainage Plan duly specifying the master  drains,
missing  link  of  drains,  sewage  management  and  scientific  disposal  indicating  the
disposal  yards  and  treatment  plants;   Augmentation  of  existing  water  resources  for
domestic,  commercial,  industrial  sectors and other sect oral uses  (ground water and
surface water); Formulation of rain water harvesting guidelines for implementation by
private/  public  agencies;  Proposals  for  preservation/  protection  measures  for  existing
water bodies and natural water courses. Integrated Drainage plan addressing the issues of
inundation and water logging.

5) Environment Management Plan with proposals for environmental improvements, such as
up-gradation / development plan, renewal and rehabilitation proposals. Development of
passive & active open spaces, plantation and Forest Development Areas of towns.

6) Solid Waste Management Plan with Innovative techniques for solid waste management,
private and public participation aspects of SWM, location of garbage yard & treatment
Plants/Landfill sites.

7) Social Infrastructure including Education, Health, recreation and community facility plan
indicating  proposals  for  parks,  open  space  for  multipurpose  uses,  recreational,
educational and cultural centres.

8) Zoning  Regulation  for  development  control  with  flexible  approach  to  accelerate
development  as  may  be  necessary  for  implementation/  enforcement  with  due
consideration  as  necessary  for  vertical  and  horizontal  expansion  of  existing  hamlets
covering  within  the  fold  of  Master  Plan.  The  Zoning  Regulation  should  specify
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provisions  for  natural  hazard  prone  areas  in  general  and  earth  quake  prone  area  in
particular.

9) Utility  Services Plan for Water  Supply,  Sewerage plan with sewerage treatment  plan
location and its management, Electricity network with tentative location of step down
grid station and fire services plan. 

10) Economic  Plan  containing  capital  investment  proposals,  augmentation  of  financial
resources,  rough estimates  of revenue & resources with respect  to implementation in
different stages of CDP/ Master Plan.

11) Disaster Management Plan with proposal and mechanism to address the issues 

12) Slum  Development  Plan  with  focus  on  affordable  housing  encompassing  PMAY
guidelines & Housing for all policy of Odisha-2015. 

13) Informal sector (street vendors) plan with its location & mechanism of functioning and
implementation including vegetables mandies and whole sale godowns.

14) Coastal Zone Management Plan (wherever applicable) in consonance with the provisions
made by the Ministry of Environment and Forest, Government of India and State Coastal
Zone Management  Authority in the Coastal  Zone Management  Plan prepared for the
area.  

All the development proposals shall be translated over revenue maps on G.I.S. platform with
detail  database of land use and other planning information.   This database should also be
integrated/  geo-referenced  with  the  satellite  imagery  for  viewing.   Different  layers  of
development on a GIS platform is to be generated for appreciation of the proposal over the
city base map of the CDP/Master Plan area.

STAGE-VI: Investment &Implementation Planning
• The Planning proposals  shall  have  to  be categorized  into  (a)  Mandatory projects  (b)

Optional   projects    including   identification of   short   and   long term development
projects. 

• In respect of both mandatory and optional projects, the implementation proposals should
be categorized into different phases co-terminus with 5 year Plans and annual plans by
identifying the probable implementing agencies i.e. Government/ private/ public- private
participation. 

• The financial issues like costing, resource mobilization etc. shall have to be prepared &
addressed.

• The proposal should also cover innovative mechanism in the domain of development
charges, impact fees TDR (Transferable Development Rights) and Planning obligations
as the possible ways of resource mobilization.

• Explore and evaluation and suggestion of innovative methods of getting land for public
purpose/ development purpose   instead of normal acquisition process. 

• The bidder shall also evolve MIS mechanism for review and monitoring of development
activities as per CDP/ Master Plan proposal.

STAGE-VII: Notification of Draft Plan inviting Objections and Suggestions
• …………..Planning  Authority   shall  notify  the  draft  CDP/  Master  Plan  inviting

objections & suggestions from public soon after the same  is prepared and submitted by
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the bidder  for  a  period of  90 (sixty)  /60 (ninety)  days respectively  from the date  of
publication in Odisha Gazette.

• The consultant shall provide necessary logistic & Technical support for display of the
draft  plan  for  public  through  multimedia  process  or  any  compatible  communication
technology  specified  by  the  Planning    authority.  Workshops  and  seminars  may  be
organized to discuss on draft plan 

proposals  involving  all  stake  holders  within  a  specified  time  period  by  the  Planning
Authorities.  The  cost  of  organizing  such seminars  and workshops  shall  be  borne  by  the
Consultant as a constituent part of total Project Cost. 

The objections and suggestions received from the public will be tabulated, scrutinized and
modifications  to  the  draft  CDP/Master  Plan  by  incorporating  the  accepted  suggestions
through a Board of Enquiry to be constituted by the……………… Planning Authority. The
bidder consultant shall facilitate such tabulation / and generation of report and minutes for
incorporating required changes in the CDP/Master Plan.

STAGE-VIII: Finalisation of Draft Master Plan

The  Final  CDP/  Master  Plan  will  be  prepared  by  the  consultant  incorporating  the
recommendations  and  suggestions  of  Board/  Committee  on  various  aspects  and  will  be
submitted to the Planning Authority for final approval by Govt. in H & UD Department /
Director Town Planning. 

STAGE-IX: Delivery of Final GIS Database 
• Village wise digitized and geo-referenced revenue maps with village name, plot no, plot

type-Govt/ Private, revenue sheet number, year of settlement etc.

• Digital  mosaic  of  village  maps  with  village  name,  plot  no,  plot  Type-Government/
Private., revenue sheet no, year of settlement, with geo-referenced image derived with
existing land use. 

• After Submission of Final CDP/ Master plan All GIS data sets in (.Shp/ Geodatabase) format
to submit at DTP office of the concerned Town in both Raw data and Final data sets including all
maps soft copy

PHYSICAL ATTRIBUTES

Physical attributes to follow as per mentioned in Annexure-III such as residential buildings,
public  & semi-public  institutions  (Government  Offices,  hospitals,  religious  building  etc.)
parks, playgrounds and open spaces, water bodies, road network, drainage channels & other
physical characteristics and natural resources duly incorporated in different layers. 

a) Digital  mosaic  of  village  maps  with  village  name,  plot  no,  plot  type-Government/
Private, revenue sheet number, year of settlement with proposed land use

b) Geo-referenced Image derived and ground verified village wise existing Land Use map
of the Master Plan area. 

c) Digital  Geo  referenced  Image  Derived  village  wise  proposed  land  use  map  of  the
CDP/Master Plan Area.

d) Composite Digital map of CDP/Master Plan area printable in 8 inches to 1-mile scale/ 4
inches to 1 mile/ 2 inches to 1-mile scale.

DEVELOPMENT OF GIS SYSTEM
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The above geo-database is  proposed to be developed on Arc GIS platform as a Desktop
application for viewing, querying and reporting of various spatial and non-spatial information
within  the  areas  of  ………Planning Authority.  The GIS database  is  to  be prepared  with
mutually registered layers generated from cadastral maps, satellite image, field survey inputs,
existing land use, proposed land use, etc. 

Thematic content of the GIS database is described below.

1. Parcel boundaries 

2. Land Use (existing)

3. Land Use (Proposed)

4. Drainage (Existing and proposed)

5. Surface Water bodies

6. Road & rail (existing)

7. Road & rail (proposed)

8. Transportation nodes

9. Canals

10. Health facility (existing & proposed)

11. Education Facility (existing & proposed)

12. Water supply infrastructure (proposed)

13. Sewage infrastructure (proposed)

14. Solid waste management infrastructure (Existing and Proposed)

15. Ground water prospect areas

16. Hazard zones (Flood and earthquake)

17. Administrative boundaries with

18. Urban sprawl

19. Satellite Image

The above themes are to be generated so as to facilitate preparation of maps as enumerated at
Attachment 2. The attribute data of various themes are being developed with feature code,
name, description, etc.

3.8 SCALABILITY
1. Due care should be taken for integration of this system with the proposed E-Governance

module of the concerned ULBs, particularly with respect to the Building Plan Approval
System and  the  Property  Tax  Management  System.  The  concerned  ULBs  are  to  be
consulted and involved in this regard.

2. The Geo-database  should  have  scalability  for  use  across  a  Local  Area  Network and
Internet. 
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3.9 OPERATION AND TRAINING 
The GIS database shall be made operational in the ……………. Planning Authority by the
bidder  consultant  one year hands on training is  to be provided by the consultants  to 4-5
identified users of the Planning Authority…………….  ……….. for using the Geo-database
in the office premises of the Planning Authority or any other suitable location to be decided
by Planning Authority………………………………...

3.10 WARRANTY
The bidder consultant shall provide 1 (One) year warranty support free of cost from date of
commissioning of the GIS database in the Planning Authority. This shall however exclude
any New/ Additional works beyond the scope so agreed upon during signing the agreement.

Bidders to submit Security Deposit as Performance Guarantee to the tune of 5% (five) of the
tender value which will be released after completion of three (3) months from the date of
submission of final Master Plan. The said security deposit can be released on submission of
Bank Guarantee by the Consultant for equal amount or more than the amount of security
deposit.

3.11 TIME OF COMPLETION
The collection of data, preparation of base map, preparation & submission of   CDP/Master
Plan for Planning Authority………………… shall be completed within 64 weeks as per work
flow Table below from the date of initiation of the work.  i.e.  from the date of signing the
agreement.

WORK FLOW SEQUENCE FOR CDP/MASTER PLANOF PLANNING AREA.

Sl. No. Item of work Time schedule for submission
from the date of agreement in

weeks
1 Inception report 2

2 Concept Report & inter active workshop 6
3. Validation of supplied GIS data base 12
4 Status Survey Report  & interactive workshop 24

5 Draft CDP/Master Plan 36
6 Interactive Seminar/ Workshop and feedback. 48
7 Statutory Obligation of Hearing by Board of 

Enquiry & observation compliance.
52

8  Final CDP/Master Plan. 64
Total 64

Note: If any bidder falls to complete task on such timeline then the Towns/ cities which
progress been slow may be offered to the best performing agency based on the price
finalised by the earlier bidder.

3.12 STAGES OF PAYMENT
The stages of payment of the Consultancy Fee to the consultant/ consulting firm shall be as
follows

Sl. No. Fees to be paid in % of
total consultancy fee

Stages of payment
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1 10% After Submission of concept report
2  20%. On Acceptance of Survey Status Report 
3 20% On submission of  Draft CDP/ Master Plan & Validation of 

GIS data base
4 10% On acceptance of  Draft CDP/ Master Plan
5 25% On submission of final CDP/ Master Plan &Validation of 

GIS data base
6 15% After approval  of  CDP/ Master Plan  by Government

• 15% of consultancy fee as mentioned at point 8 of the above table, is to be released in
favour of the consultant in case Government approval is not obtained to the final Master
Plan submitted within 24 weeks of its submission. 

SECTION-4
GENERAL TERMS AND CONDITIONS

4.1 WORK NOT TO BE SUBLET
The Bidder Consultant is prohibited from subletting the work under this agreement to any
other agency or organization. 

4.2 PROJECT OFFICE
The Bidder Consultant shall open its one project office at Bhubaneswar for coordination with
DTP/ PMU cell and another office in the premises or at the near vicinity of the office of
Planning  Authority  at  the  cost  of  the  bidder  during  project  period  for  effective
communication  with  the  Planning  Authority/  Regional  Improvement  Trust  and  other
stakeholders. 

4.3 CO-ORDINATION
The  Development  Authority/  Special  Planning  Authority/  Secretary  of  the  Regional
Improvement Trust will function as the Technical Co-ordinator in respect of these projects
and shall co-ordinate with various organizations for timely preparation of Master Plans. The
bidder consultant shall appoint a Consultant-in-Charge to act as the Coordinator on his behalf
and intimate the same to Planning Authority within two weeks from the date of signing of
agreement.

4.4 FORMATION OF A TECHNICAL CORE GROUP

The Directorate  of Town Planning in consultation with the concerned Planning Authority
shall form a core Technical Group consisting of representatives of the Planning Authority,
Stakeholders,  Representative  of  Line  Department  and  concerned  ULBs  to  identify  some
important  projects  to  be  executed  in  different  locations  to  boost  physical  and  economic
development of the proposed urban complex. The Technical Group shall also have technical
experts to advise on related technical matters of the local area to be incorporated in the CDP/
Master Plan. If the Steering Committee fails to evaluate or validate the progress of work of
the agency as per timeline, then the High Level Technical Core Committee empowered to
validate such work and give instruction to the DA/ SPA/ RITs for release of consultancy fees
to the agency.
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4.5 CONSTITUTION OF A STEERING COMMITTEE
The Government of Odisha shall constitute a High Level Steering Committee to monitor the
progress of the work and accord approval for release of payment to the consultant within the
frame work of the agreement.

4.6 MONITORING OF THE PROJECT
During the process of the monitoring of the project the Steering Committee, at any point of
time,  may decide to withhold an amount of 20% of the payment due at  that stage to the
Consultant for non-compliance of the assignment in specified time frame and with reference
to any other aspects which is vital for successful completion of the assignment.

4.7 ROLE OF PLANNING AUTHORITY
The responsibility of the …………………. Planning Authority shall be as under;

• Provide  all  available  secondary  information  to  the  consultant  in  shape  of  reports/
documents / plans relevant for preparation of CDP/Master Plan

• Provide necessary authorization for procurement of revenue maps, satellite imagery and
any such information relevant to the preparation of CDP/ Master Plan

• Release  payment  due  to  the  consultant  as  per  stages  of  payment  enumerated  in  this
agreement

• Co-ordination of seminars/ workshops/ discussions with the stakeholders

• Publish the draft CDP/ Master Plan for inviting objections/ suggestions in the Odisha
Gazette and minimum one Local Newspaper as per provisions of the ODA Act 1982/
OTP & IT Act, 1956.

• Conduct hearing of objections and suggestions in respect of the draft CDP/Master Plan. 

• Take steps for approval of the government on the Master Plan as per provisions of the
ODA Act.1982/ OTP & IT Act, 1956.

• Take steps for the final notification of the CDP/Master Plan in the Odisha gazette and
minimum one Local newspaper for the CDP/Master Plan to come into force 

4.8 DATA SECURITY
The Client has absolute right on the data and output so generated in the process of preparation
of   CDP/ Master Plan.  The consultant shall be responsible for security and safe custody of
data.  In no way the digitized information will be copied or duplicated or supplied to any
other party or the same reproduced by the consultant in full or part during preparation of
CDP/ Master Plan and after submission of the same to the client as per the certificate of
undertaking attached.

4.9 RIGHT TO INSPECT
The Planning Authority or his authorized technical representative shall have the right to visit
the Office of the Consultant/ Consulting Firm for checking the manner in which the work is
progressing  and  to  ascertain  whether  the  job  is  being  performed  according  to  the
specifications  and  legal  requirements.   The  above  Planning  Authority  its  authorized
representative  may  issue  instructions  as  deemed  fit  for  any  modification/  inclusion  of
different aspects which may be required but not covered in work chart/ financial bid format
and the consulting firm / consultant is bound to follow such instructions. 
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4.10 TIME EXTENSION 
Delivery of services shall be made by the Bidder Consultant in accordance with the time-
schedule specified by DTP. The Consultant will strictly adhere to the time-schedule for the
completion of Work. However, ......................... Planning Authority can extend this time limit
on approval of Steering Committee provided the cause of delay is not attributable to the
consultant.

As soon as it becomes apparent to the selected bidder that the duration of the assignment
stipulated in the contract cannot be adhered to, the bidder may apply for time extension to the
client indicating justified reasons for the delay and also the date up to which extension is
required.  The  client  shall  consider  such  request  and  may  extend  the  duration  of  the
assignment mutually agreed by both the parties.  However, the decision of the client shall be
final in this regard.

4.11 PENALTY 
In the event of delay in stage wise execution of work, specified in this Contract / furnishing
deliverables due to negligence or in-efficiency attributable to the consultant, the consultant
shall be liable to a penalty @ 0.1% of the value of work order in respective phases, for every
week  of  delay  up  to  a  maximum  of  05%  (five)  of  the  contract  value  after
which .........................  Planning Authority shall be at liberty to cancel the award. For the
purpose of this clause, part of a week shall be considered to be a full week inclusive of Govt./
Local holidays.

4.12 PROGRESS OF THE PROJECT
Progress of the Project may be intimated in writing to ......................... Planning Authority and
Director Town Planning on monthly basis by the Consultant. Team leader assigned in each
package to submit Monthly progress report of each town to the DTP and must available to
brief the progress of project at any time.

4.13 CONFIDENTIALITY
Any information pertaining to the Government of Odisha or any other agency involved in the
project, matters concerning Government of Odisha that comes to the knowledge of the vendor
in connection with this contract, will be deemed to be confidential and the consultant will be
fully  responsible,  for  the  same being  kept  confidential  and  held  in  trust,  as  also  for  all
consequences of its concerned personnel failing to observe the same. The consultant shall
ensure due secrecy of information and data not intended for public distribution. An affidavit
to this effect shall have be submitted along with security deposit by the Consultant. 

4.14 FORCE MAJEURE
In case of delay in timely execution of the work caused by factors beyond the control of the
consultant such as War, Riot, Earth Quake, Flood, Fire, other natural disasters, Restrictions
imposed  by  the  Government  or  other  statutory  bodies,  the  consultant  shall  intimate
the ................  Planning Authority in writing the beginning and the end of the above clauses
of delay, within 7 (seven) days of occurrence and cessation of the force majeure conditions.

4.15 TERMINATION OF CONTRACT  
If the bidder consultant fails to carry out the award / work order in terms of this document
within the stipulated period or any extension thereof, as may be allowed by .........................
Planning  Authority,  without  any  valid  reasons  acceptable  to  .........................  Planning
Authority,  .........................  Planning Authority  may terminate  the contract  after  giving 30
(thirty) days written notice, the decision of which shall be final and binding on the bidder.
Upon termination of the contract, ......................... Planning Authority shall be at liberty to get
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the work done at the risk and expense of the bidder through any other agency, and to recover
from the bidder consultant compensation or damages. 

4.16 LEGAL JURISDICTION
All legal disputes are subject to the jurisdiction of Court of Odisha only.

4.17 GENERAL INFORMATION

a) The Bidder shall bear all costs associated with the preparation and submission of its bid
and ……….. Planning Authority……….. (hereinafter referred to as the Client) will in no
case be responsible or liable for these costs, whether or not the Bid is finally accepted.

b) Separate  financial  bids  for each packages  and Technical  bid with all  documents  and
EMD is to be submitted separately for which the Bidder intends to bid. 

c) There are Two parts of Bid Document namely “Technical Bid and “Financial Bid”. The
bidder is required to fill up all the two parts of the bid papers and place them in two
separate sealed envelopes super scribing 

• “Appointment of Consultant for preparation of a CDP/Master Plan for town taken up by
……..DA/……………………  Planning  Authority/…………..Regional  Improvement
Trust(Technical Bid).

• “Appointment of Consultant for preparation of a CDP/Master Plan for town taken up
by……..DA/…………………………Planning  Authority/  ……….Regional
Improvement Trust (Financial Bid).

d) These envelopes should be placed in another sealed envelope and addressed to Director
of Town Planning, Power House square Unit-V, Bhubaneswar-751001. Odisha

e) The envelope must show the name of the Bidder and present correspondence address and
should be super-scribed as “Appointment of Consultant for preparation of a CDP/Master
Plan for …………………Town……(name of  concerned towns)  taken up by Planning
Authority / ……..Regional Improvement Trust on top of the envelope.  

f) Bids  duly  filled  in  and  accompanying  all  supporting  documents,  shall  be  submitted
through courier/speed post/ Registered post on or before date 00/00/2022 by 4.00 PM
after which no bids would be accepted and bids received after the due date time are liable
for outright rejection without any liability. 

g)  There will be no drop box facility for submission of bids.

h)  The  bid  will  be  opened  at  in  the  office  of  Director  of  Town  Planning,  Odisha,
Bhubaneswar in the presence of bidder's representatives on Dt. 00/00/2022 at 11.00 AM.
The bidder or One representative of   bidder shall be permitted having authorisation letter
from the agency to be present at the time of opening the bid.

i) The Financial Bids of only those bidders, whose bids are found eligible in the Technical
evaluation, will be opened subsequently.

j) Incomplete,  illegible,  conditional  and  unsealed  bids  will  be  summarily    rejected.
Telegraphic  bids/  bids  submitted  through  E-mail  will  not  be  accepted  and  no
correspondence will be made in this regard. 
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k) All offers should be made in English. Conditional offers and offers qualified by such
vague and indefinite expression such as “Subject to immediate acceptance”, “Subject to
prior sale” etc. will not be considered and liable to be rejected. 

l) The Price and conditions of the offer should be valid for at least a period of 180 days
from the date of bid opening. Bid with validity of less than 90 days shall be rejected.

m) Modification of specifications and extension of closing date of bid if required shall be
made by an Addendum. Copies of Addenda will be notified on the website. This shall be
signed and shall form a part of the bid in full and/or part thereof. 

n) Bidders shall carefully examine the bid documents, the bidding criteria and the Scope of
Services and fully inform themselves as to all the conditions and matters, which shall in
any way, not affect the work or the cost thereof. Clarification on the bid document, if
any,  can  be  obtained  from Director  of  Town Planning,  Odisha  on  any working day
during working hours.

o) Submitted bid forms, with overwritten or erased or illegible rate or rates not shown in
figures and words in English, will be liable for rejection. In case of discrepancy between
words and figures noted against each items of the bid and between unit rates and the total
amount, the decision of the biding authority shall be final and binding on the bidders.
Total of each item and grand total of whole bid should be clearly written.  Corrections in
the bid, if unavoidable, shall have to be made by rewriting with dated initial of the bidder
after scoring out of the wrong entries. Clerical and arithmetical mistakes shall also result
in rejection of the bid. 

p) The terms of payment applicable in this case are indicated in the General Terms and
conditions  of  ………   Planning  Authority/……….  Regional  Improvement  Trust.  In
exceptional cases alternative payment terms, then those specified, shall be considered by
the client, if required.  

q) Request from the bidder in respect of additions, alterations, modifications, corrections
etc. of either terms or conditions or rates after opening of the bid shall not be considered. 

r) While bids are under consideration, bidders and their representatives or other interested
parties, are advised to refrain from contacting the officials of the Planning Authority/
Regional  Improvement  Trust or representatives,  on matters  relating to the bids under
study. ……..DA/......................... Planning Authority/…………. Regional Improvement
Trust if necessary will obtain clarification on bids by requesting such information from
any or all the bidders either in writing or through personal contact as may be necessary.
The bidder will not be permitted to change the substance of his offer after the bids have
been received.  Any attempt  by any bidder  to  bring pressure of  any kind on the bid
evaluators may disqualify the bidder for the present bid and the bidder may be liable to
be debarred from bidding in future for a period of five years.

4.18 PERIOD OF VALIDITY OF BIDS  

For the purpose of placing the order, the Bids shall remain valid for at least 180 days after the
date of opening   A bid valid for a shorter period may be rejected as being non-responsive.
During the period of validity of Bids, the rates quoted shall not be changed. In exceptional
circumstances, bidders may be asked for extension of the period of validity of the Bid. 

4.19 FORMAT AND SIGNING OF BID   
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The Bid shall be neatly typed and shall be signed, by an authorized signatory on behalf of the
Bidder. The Bid shall contain no interlineations, erasures or overwriting, in order to correct
error  made  by  the  Bidder.  All  corrections  shall  be  done  &  initiated  by  the  authorized
signatory after striking out the original words / figures completely.  Bids shall be packed and
sealed as per procedure. All pages of the Bid, except for un-amended printed literature, shall
be initialised by the person or persons signing the Bid. 

4.20 APPLICATION OF BIDS  

Any  eligible  entity/  institutions/  Firm  can  bid  submitting  both  Technical  and  Financial
proposal  with all  concern  valid  documents  mentioned  in  RFP.  Bidder  allowed to submit
financial proposal for all packages but can be given maximum TWO packages. There will be
financial  opening  package  wise  and  once  a  bidder  is  successful  in  TWO  packages  his
financial bid for other packages will not to be opened. Bidders to submit financial proposal
Package wise which will be opened Package one to ten serially. Bidder to submit in financial
proposal  both  Fin-1(proposal  submission  form)  and  Fin-2  (Price  bid  format  of  concern
package). Price coated by the bidder will evaluate Package wise for all packages and bidder
must  specify  the  breakup price  of  concern  Towns under  that  package.  The unit  price  of
packages  will  be the  financial  bidding parameter  considering  the  total  of  all  towns (The
authority rights to reject offers less than 10% from the estimated base price).  It is expected
that  consultants  shall  determine  the  costs  appropriately  and  shall  take  necessary  care  in
allocating budgets adequately by major components of study. The price bid to be considered
for evaluation shall exclude GST, but shall include all the other taxes, if any.

4.21 LATE BIDS  

Any bid received by Director of Town Planning, Odisha, Bhubaneswar after the deadline for
submission of bids prescribed in this request for proposal shall be rejected summarily. 

4.22 NOTIFICATION OF AWARD

Prior  to  the  expiry  of  the  period  of  Bid  validity,  ……..DA/.........................Planning
Authority/………………Regional Improvement Trust shall notify the successful Bidder in
writing by speed post or Fax or email that his/her Bid has been accepted. The liability of the
Consultant(s) to perform the services will commence from the date of notification of Award
of the work. The Completion Period shall be counted from the date of 'Notification of Award
of Work'.  

4.23 SELECTION FOR SIGNING OF AGREEMENT 

The Bidder, who has been issued Notification of Award of Work for Package, shall have to
sign the Agreement for all towns. If the bidder fails to sign the contract, then next shortlisted
bidder will be offered to sign. This process shall be continued till identification of the bidder
for the execution of the work.

4.24 SIGNING OF AGREEMENT

Upon selection,  the  Bidder  shall  have  to  sign  a  Contract  Agreement  with  the  respective
Special Planning Authority/ Regional Improvement Trust for execution of the work. A draft
agreement shall term as a part of the Bid Document. Bidders to submit one team of 6 key
professionals for evaluation of all packages however if they are successful for more than one
package  second  team  of  6  key  professionals  has  to  be  submitted  with  qualification  and
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experience either equal to or better then proposed personal before the sign of second package
contract.

4.25 DISQUALIFICATION OR REJECTION OF BID

The Bid is liable  to be rejected or the bidder disqualified at any stage on account of the
following.

• If the bid or its submission is not in conformity with the instructions mentioned herein. 

• Cost of Bid document (in case of downloaded from website). 

• If it is not signed with seal, on all the pages of the bid document. 

• If it is received after the expiry of due date and time. 

• If it is incomplete and required documents are not furnished. 

•      If the bid is not accompanied by the requisite EMD. 
• If misleading or false statements/ misrepresentations of facts are made as part of pre-

qualification requirements. 

• If found to have a record of poor performance such as having abandoned work, having
been black-listed,  having inordinately delayed completion and having faced Financial
failures etc. 

4.26 RIGHT TO ACCEPT AND/OR REJECT ANY OR ALL BIDS

Notwithstanding anything else contained contrary to this Bid Document, Director of Town
Planning, Odisha, Bhubaneswar reserves all the rights to accept or reject any Bid or to annul
the bidding process fully or partially, or modifying the same and to reject all Bids at any time
prior to the award of work, without assigning any reason thereof and without incurring any
liabilities in this regard. 

4.27 CORRUPT OR FRAUDULENT PRACTICES

……..DA/.........................  Planning Authority/_____________Regional Improvement Trust/
Directorate of Town Planning, Odisha, Bhubaneswar requires that the Bidders under this bid
observe  the  highest  standards  of  ethics  during  the  procurement  and  execution  of  such
contracts.  In  pursuance  of  this  policy,  the  Client  (i.e.  .........................   Planning
Authority/……….  Regional  Improvement  Trust)  with  prior  approval  of  Director  Town
Planning,  Odisha.  defines  the  terms  set  forth as  follows:-   “Corrupt  Practice”  means the
offering, giving, receiving or soliciting of anything of value to influence the action of the
public official in the procurement process or in contract execution; and  “Fraudulent Practice”
means a misrepresentation of facts,  in order to influence a procurement process or execution
of a contract to the detriment of the Client, and includes collusive practice among Bidders
(prior to or after bid submission), designed to establish bid prices at artificial non-competitive
levels and to deprive the Client of the benefits of the free and open competition;  The Client
with prior approval of Director Town Planning, Odisha will reject a proposal for award if it
determines  that  the Bidder  recommended for award has engaged in corrupt or fraudulent
practices in competing for the contract in question. The Client with prior approval of Director
Town Planning, Odisha will declare a Bidder ineligible,  either indefinitely or for a stated
period of time, to be awarded a contract if at any time it is determined that the Bidder has
engaged in corrupt and fraudulent practices in competing for or in execution of the contract. 
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4.28 PERFORMANCE SECURITY

Performance Security @ 5% (Five) cost of the value of the bid shall be deposited by the
successful bidder in respect of……..DA/.........................Planning Authority/ ………………
Regional Improvement Trust in form of bank Guarantee.

4.29 COMPLETENESS OF BID OFFER

The Bidder is expected to examine all instructions, forms, terms, conditions and deliverables
in the Bid Documents. Failure to furnish all information required by the bid documents or
submission of a bid offer not substantially responsive in every respect to the bid documents
will be at the Bidder 's risk and may result in rejection of its bid offer. The bid offer is liable
to be rejected outright without any intimation to the Bidder if complete information as called
for  in  the  bid  document  is  not  given  therein,  or  if  particulars  asked  for  in  the  Forms  /
Proforma in the bid are not fully furnished.  

4.30 EMD
The bidder shall furnish, as part of its technical bid, an EMD of amount Rs.5.00 lakh
(Rupees Five lakh only) for which he intends to bid. The EMD shall be in the form of a
demand  draft  drawn  in  favor  of  Director  of  Town  Planning,  Bhubaneswar  from  any
Nationalized Bank located in India. Bids, not containing the EMD amount will be rejected
outright.  In  case  of  successful  bidder,  the  EMD shall  be returned after  the  agreement  is
complete with DA/ SPA/ RIT. In case of unsuccessful bidders, the EMD will be refunded
within 3 (three)  months  from the date  of  finalization  of bid/  signing of  contract  without
interest.

4.31 FORFEITURE OF EMD

EMD made by the bidder shall be forfeited under the following conditions 

• If the bid or its submission is not in conformity with the instruction mentioned herein. 

• If the bidder withdraws the bid before the expiry of the validity period. 

• If the bidder violates any of the provisions of the terms and conditions of the bid. 

• In the case of a successful bidder fails to (a) accept award of work

• The bidder violates any of such important conditions of this bid document or indulges
in any such activities as would jeopardize the interest of DTP in timely finalization of this
bid.  

The decision of .........................  Planning Authority/ ………..Regional Improvement Trust
with prior approval of  Director Town Planning, Odisha regarding forfeiture of bid security
shall be final and shall not be called upon question under any circumstances. Default in such
a  case  may  involve  black-listing  of  the  bidder  by.........................  Planning  Authority/
………….Regional  Improvement  Trust  with  prior  approval  of  Director  Town  Planning,
Odisha.

4.32 DELIVERABLES
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The consultant has to furnish the following deliverables to DA/ Planning Authority/ Regional
Improvement Trust as mentioned in Annexure-I and Annexure-II according to the following
points-

- Mouza wise maps are to be printed north oriented in 1:2000 scale in standard A1 size in
portrait or landscape as per template approved by Directorate of Town planning. 

- Map exceeding A1 size in1:2000 scale is to be printed in A0 size. 

- Maps exceeding A0 size in 1:2000 scale are to be printed in multiple sheets of A0 size. 

- In case of very large mouza not fitting in A0 size in 1:2000 scale are to be printed in
multiple sheets of A0/ A1 size in 1:4000 scale

- 2 (two) copies of Revenue Mouza map prints on 90gsm paper are to indicate the land use
with plot boundary with parcel number. Care is to be taken to remove overlapping labels
(plot nos), confiding to the parcel boundary/ polygon. Parcel numbers are to be depicted
in Arial Narrow font (9 point) in preferably east-west orientation.

- Composite Existing Land Use mosaic print with revenue mouza boundary and name of
the jurisdiction area in 1:4000/1:10000 scale with legibility

- Composite to Proposed Land Use Map mosaic print…………. with legibility

-     All Softcopies 

-     PDF files of all land use map prints indicating cadastral plot numbers

-     Composite Land use mosaic (.SHP) of the jurisdiction area

ANNEXURE-I

Sl. No. Item of work

1. Submission of Inception Report. 

2. Submission of ground validated digital land use map (Two soft copies) & one set 
hard copy 

3. Submission of Field Survey Status Report 
 2 copies of the Report in both hard and soft copies along with all maps & charts
 2 soft copies of GIS data depicting existing land use at cadastral level 
 2 copies of existing land use map print from the GIS data (cadastral maps showing 

existing land use) in 1:2000 scale/ 1:1000 scale .

4. Submission of Draft CDP/Master Plan 
 2 copies of the Report in both hard and soft copies along with all maps & charts
 2 soft copies of GIS data depicting all draft Plan proposal in 1:2000/1:1000 scale at 

cadastral level.
 2 copies of proposed land use map print from the GIS data (cadastral maps showing 

all draft plan proposals) in 1:2000 scale/1:1000 scale.
 2 copies of composite land use map prints of the CDP/Master Plan area in 4 inch to 1

mile/ 2 inch to 1-mile scale. (Hard copy) 

5. Submission of Final CDP/Master Plan 
 4 copies of the Report in both hard and soft copies along with all maps & charts
 2 soft copies of GIS data depicting all Final Plan proposal in 1:2000/1:1000 scale at
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cadastral level (Revenue Maps)
 4 copies of  Proposed Land Use Map print from the GIS data (cadastral maps

showing all final plan proposals) in 1:2000 /1:1000 scale
 2 copies of composite digital land use map of the CDP/ Master Plan area in 4 inch to

1 mile/2 inch 1-mile scale (Soft copy).
 4 copies of composite land use map prints of the Master Plan area in 4inch to 1 mile/

2 inch to 1-mile scale. (Hard copy). 
 All  GIS data  sets  in  (.Shp/  Geodatabase)  format  to  submit  at  DTP office  of  the

concerned Town, both Raw data and Final data sets including all maps soft copy.

ANNEXURE-II
MAPS REQUIRED OUT OF THE GIS/RS BASEDCDP/MASTER PLAN

Sl.
No.

Title of Plan /Map Contents required for 
CDP/Master Plan

1 Spatial Frame work  36’’ X 36’’ Grid or 18’’X 18’’ or higher
 Registration points

2 Constituent 
Areas/Administrative Map

 Region /District Boundary
 Planning Area Boundary
 Zone Boundary
 MC/ULB Boundary
 Ward boundary
 Taluka Boundary, if any
 Major Transport Network
 Location of major settlements (inclusive  of slum 

pockets)

3 Village Map  Revenue village Boundary
 Village Name
 Location of village
 Plot No.
 Urban Area
 Forest area
 Others

4 Drainage  Perennial
 Dry
 Tidal water
 Creeks

5 Surface water bodies/ 
Ground Water 
Rechargeable Areas 

 River/Stream
 Lake/Tank/Pond
 Canal
 Check dam
 Flood Plain
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 Palaeo Channel
 Valley Fill
 Ox-bow Lake

6 Ground Water Prospects  Very Good to good
 Good to Moderate
 Moderate
 Moderate to poor
 Poor to nil

7 Flood hazard areas/ 
Disaster Management Plan
for Floods 

 Flood hazard area
 River/Water body
 Non Flood Hazard area
 Railway Line
 Major Roads
 Municipal Corporation /Municipality/NAC Areas

( as applicable.)

8 Earthquake Hazard Zones/
Disaster Management Plan
for Earth Quakes

 Neo-tectonic fault 
 Fault including basement and cover
 Sub-surface fault
 Gravity fault
 Minor lineament 
 Major lineament
 Seismicity magnitude

- Moderate risk zone
- Low risk zone
- Very low risk zone

 Municipal Corporation /Municipality/NAC Boundary
(as per applicability)

 Planning Area Boundary

9 Population Density (Ward 
wise)

 Persons per hectare
 Population density ( < 100 to > 500)

10 Health Facilities  Location of Hospitals
 Primary Health Centres/ CHC/ Dispensary 
 Asha Centres
 Location of Nursing Homes/ Clinics
 Location of Family Welfare & Maternity centre

11 Education Facilities  Primary School
 U.P./ M.E School
 Secondary School
 Senior Secondary School
 College (of all types)
 Vocational Training Institutes
 Universities.

12 Water Supply Network  Source of Drinking water
 Water Supply Net work
 Location of water Treatment Plants
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 Pumping Stations
 Over Head tanks
 Underground Tanks
 Area covered under protected water supply

13 Sewage Network  Location of Treatment plants
 Sewage net work
 Area served by underground sewerage
 Existing/ Proposed Treatment Plants

14 Solid waste Management 
Plan

 Location of MCC/ MRF
 Location of existing garbage yards
 Area covered under collection of Solid waste
 Proposed Location of solid waste disposal sites

15 Existing Transport 
Network 

 Railway Line (type, no of lines)
 Road Type (NH, SH, ODR, MDR, express way, ring 

road, City road, lanes, rural road)
 Road width (in feet)
 Surface Type (WBM, Morrum, Black-top, CC)
 Transportation nodes (bus terminus, railway station, 

airport, port/harbour)

16 Proposed Transport 
Network 2050

 Proposed Roads (width, type)
 Proposed Rail Lines

17 Environment Management
Plan

 Location of Environmentally sensitive areas
 Water Bodies
 Protected Forests
 Rivers
 Others

18 Urban Sprawl Physical Growth of settlement 

19 Existing Land Use  As per supplied/ updated land use maps

20 Proposed Land Use 2050 
(Level III)

 Residential
 Commercial
 Mixed use
 Industrial
 Public & Semipublic
 Public Utilities & Facilities
 Recreational
 Transportation
 Heritage
 Agriculture Land
 Water bodies
 Environmental sensitive Areas
 Burial and Cremation Ground
 Other spaces
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ANNEXURE-III

ATTRIBUTE DATA IN THE GIS FOR MASTER PLAN

Table-1 Existing Urban Land use/land cover.

URBAN LULC-
CODE

LEVEL-I LEVEL-II LEVE
L-III

LEVEL-IV LEVEL-V

01-01-00-00-00 Built up
01-01-00-00-00 Built up

(Urban)

01-01-01-00-00 Reside
ntial

01-01-01-01-00 High density 
residential

01-01-01-01-01 High rise 
apartment/fla
ts

01-01-01-01-02 Medium rise 
apartments/fl
ats

01-01-01-01-03 Low rise 
apartment/fla
ts

01-01-01-01-04 Low rise row
houses

01-01-01-01-05 Low rise 
Groups/hous
es/Tenement
s

01-01-01-01-06 Slums/
Clusters

01-01-01-01-07 Others
01-01-01-02-00 Medium density 
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residential
01-01-01-02-01 High rise 

apartment/fla
ts

01-01-01-02-02 Medium rise 
apartments/fl
ats

01-01-01-02-03 Low rise 
apartment/fla
ts

01-01-01-02-04 Low rise row
houses

01-01-01-02-05 Low rise 
Groups/hous
es/Tenement
s

01-01-01-02-06 Slums/
Clusters

01-01-01-02-07 Others
01-01-01-03-00 Low density 

residential
01-01-01-03-01 High rise 

apartment/fla
ts

01-01-01-03-02 Medium rise 
apartments/fl
ats

01-01-01-03-03 Low rise 
apartment/fla
ts

01-01-01-03-04 Low rise row
houses

01-01-01-03-05 Low rise 
Groups/hous
es/Tenement
s

01-01-01-03-06 Slums/
Clusters

01-01-01-03-07 Others
01-01-02-00-00 Comm

ercial
01-01-02-01-00 Retail & general 

Business
01-01-02-02-00 Community Center
01-01-02-03-00 Wholesale 
01-01-02-04-00 Shopping Center/

Malls/Cinema 
Theatres

01-01-02-05-00 Informal Shopping
areas/ Hawking 
zones

01-01-02-06-00 Hotel/ Lodge/ 
Restaurant/ Resort

01-01-02-07-00 Parking area
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01-01-02-09-00 Market (Daily & 
Weekly)/ Mandi

01-01-02-10-00 Private Hostel
01-01-02-11-00 Warehouses/ 

Storage godowns
01-01-02-12-00 Petrol Bunks/ LPG

stations
01-01-02-13-00 Others
01-01-03-00-00 Industr

ial
01-01-03-01-00 Service Industries
01-01-03-02-00 Light industries
01-01-03-03-00 Extensive 

industries
01-01-03-04-00 Heavy Industries
01-01-03-05-00 Hazardous 

industries
01-01-03-06-00 Others
01-01-04-00-00 Mixed 

Built 
up area

01-01-04-01-00 Residential + 
Commercial

01-01-04-02-00 Residential + 
Industrial 
(Household)

01-01-04-03-00 Residential + 
Educational

01-01-04-04-00 Residential + 
Health

01-01-04-05-00 Commercial + 
Industrial

01-01-04-06-00 Commercial + 
Health

01-01-04-07-00 Commercial + 
Educational

01-01-04-08-00 Commercial + 
Recreational

01-01-04-09-00 Residential + 
Commercial + 
Industrial

01-01-04-10-00 Others
01-01-05-01-00 Recreat

ional
01-01-05-02-00 Parks/Gardens
01-01-05-03-00 Stadium/ 

Planetarium/ 
Aquarium/ Open 
Air Theatre

01-01-05-04-00 Playground
Club/ Sports 
Centre/ 
Gymnasium
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01-01-05-05-00 Golf course/Race 
course

01-01-05-06-00 Historical 
monuments/Herita
ge structures

01-01-05-07-00 Planetarium
01-01-05-08-00 Major function hall
01-01-05-09-00 Swimming pool
01-01-05-10-00 Exhibition Ground/

Amusement/ 
Theme Park

01-01-05-11-00 Others
01-01-06-00-00 Public 

& Semi
public

01-01-06-01-00 Educational 
(School/College/U
niversity/Institute)

01-01-06-02-00 Health (Govt. 
Hospital/ Private 
Hospital/ 
Diagnostic Centre/ 
Clinic/ Dispensary/
Nursing Home/ 
Primary Health 
Center)

01-01-06-03-00 Central Govt. 
Property (Office/ 
Quarter/ Guest 
House)

01-01-06-04-00 State Govt. 
Property (Office/ 
Quarter/ Guest 
House)

01-01-06-05-00 Railway Property
01-01-06-06-00 Cremation/ Burial 

ground
01-01-06-07-00 Social & cultural 

centre/ Art 
Gallery/ 
Convention centre/
Museum/ Library

01-01-06-08-00 Religious places 
(Temple/ Church/ 
Mosque etc.)

01-01-06-09-00 Major Govt. 
Offices

01-01-06-10-00 Cantonment
01-01-06-11-00 Petrol/Gas filling 

station
01-01-06-12-00 Police Station
01-01-06-13-00 Fire Station
01-01-06-14-00 Disaster 

Management 
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Center
01-01-06-15-00 Electric sub –

Station
01-01-06-16-00 Jail
01-01-06-17-00 Banks/ Credit 

societies/ ATM
01-01-06-18-00 Public/ 

Community Toilet
01-01-06-19-00 Dhobi Ghat
01-01-06-20-00 Orphanages/ Old 

Age homes/ Night 
shelters

01-01-06-21-00 Others
01-01-07-00-00 Comm

uni-
cation

01-01-07-01-00 Post/ Telegraph 
Office

01-01-07-02-00 Telephone 
Exchange

01-01-07-03-00 Telegraphs Office
01-01-07-04-00 Radio/TV Station 
01-01-07-05-00 Satellite & 

Telecommunicatio
n 

01-01-07-06-00 Others
01-01-08-00-00 Public 

Utilitie
s & 
facility

01-01-08-01-00 Water treatment 
plant

01-01-08-02-00 Water Pumping 
Station

01-01-08-02-00 Ground Level 
Reservoir

01-01-08-03-00 Sewerage 
Treatment Plant

01-01-08-04-00 Sewerage  
Pumping Station

01-01-08-05-00 Land fall/dumping 
ground/ 
incineration center/
recycling plant/ 
garbage collection 
point

01-01-08-06-00 Electric power 
plant

01-01-08-07-00 Electric 
Substation/ 
Transformers

01-01-08-08-00 Others
01-01-09-00-00 Transp

ortatio
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n
01-01-09-01-00 Bus terminus
01-01-09-02-00 Railway station/ 

yard/ Track area
01-01-09-03-00 Air ports/Air 

Strips/ Helipad
01-01-09-04-00 Sea port/Harbour/ 

Jetty
01-01-09-05-00 Truck Terminus/ 

Freight Complex
01-01-09-06-00 Bridge/flyover
01-01-09-07-00 Roads
01-01-09-08-00 Railway 

lines/Sidings
01-01-09-09-00 Truck terminus 
01-01-09-10-00 Berth/jetties/Break 

waters
01-01-09-11-00 Bus stop/ Auto 

stand/ Bus Bay
01-01-09-12-00 Traffic island/ 

Median/ Divider/ 
Parking space

01-01-09-13-00 Others
01-01-10-00-00 Reclai

med 
Land

01-01-11-00-00 Vacant 
land

01-01-11-01-00 Lay outs/Plotted 
land

01-01-12-00-00 Vegeta
ted 
area

01-02-00-00-00 Built up (Rural)
02-00-00-00-00 Agriculture
02-01-00-00-00 Cropland
02-02-00-00-00 Fallow land
02-03-00-00-00 Plantation
02-04-00-00-00 Orchard 
02-05-00-00-00 Horticulture
02-06-00-00-00 Plant Nursery
02-07-00-00-00 Double Cropped

Area
02-08-00-00-00 Irrigated Land 

based on the 
typology

03-00-00-00-00 Forest
03-01-00-00-00 Dense forest
03-02-00-00-00 Open forest
03-03-00-00-00 Plantation
03-04-00-00-00 Mangroves
04-00-00-00-00 Grazing land
04-00-00-00-00 Wastelands Salt affected
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04-00-00-00-01 Gullied/Rain
04-00-00-00-02 Gullied 

Ravenous
04-00-00-00-03 Land with/ 

without scrub 
04-00-00-00-04 Barran/

Rocky
04-00-00-00-05 Sandy area
05-00-00-00-00 Wet lands
05-01-00-00-00 Marshy/

Swampy
05-02-00-00-00 Mudflats
05-03-00-00-00 Water logged
05-04-00-00-00 Salts pans
05-05-00-00-00 Creek
05-06-00-00-00 Mudflat 
06-00-00-00-00 Water bodies
06-01-00-00-00 Sea
06-02-00-00-00 River
06-03-00-00-00 Canal
06-04-00-00-00 Lakes/ Ponds
06-05-00-00-00 Reservoirs
06-06-00-00-00 Tanks
06-07-00-00-00 Cooling 

pond/Cooling 
reservoirs

06-08-00-00-00 Abandoned 
quarries with 
water

07-00-00-00-00 Eco 
Sensitive 
Areas

07-01-00-00-00 Bird Sanctuary
07-02-00-00-00 Bio-diversity 

Park
07-03-00-00-00 Botanical 

Garden
07-04-00-00-00 Zoological 

parks/Botanical 
gardens/ 
National Parks

07-05-00-00-00 Mangroves
08-00-00-00-00 Specific 

Land Use
08-01-00-00-00 Hill/ Mountain/ 
08-02-00-00-00 Quarry/Brick 

Kilns/ Mining 
Area/ Grazing 
land/ Sand 
dunes

08-03-00-00-00 Dam/Barrage
08-04-00-00-00 Coral reef/Atoll
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08-05-00-00-00 Others

Form of Bank Guarantee for Advance Payments

(Form any Nationalized Bank located in ------ /-------) 

(Reference Clause 6.4 of Contract)

(To be stamped in accordance with Stamp Act if any, of the country for issuing bank) 

Ref: ___________________________Bank Guarantee:

Date:

Dear Sir,

In consideration  of M/s.  (Hereinafter  referred as the "Employer",  which expression shall,
unless repugnant to the context of meaning thereof include its successors, administrators and
assigns) having awarded to M/s. (hereinafter referred to as the "Consultant" which expression
shall  unless  repugnant  to  the  context  of  meaning  thereof,  include  its  successors,
administrators,  executors,  and  assigns),  a  Contract  by  issue  of  Employer's   Contract
Agreement  No. dated and the same having been unequivocally accepted by the Consultant
resulting in a Contract valued at for (scope of work) (hereinafter called the “contract”) and
the  employer  having  agreed  to  make  an  advance   payment   to   the   Consultant   for
performance  of  the  above  contract  amounting  to_(in words and figures) as an advance
against Bank Guarantee to be furnished by the  Consultant. We(Name of Bank) having its
Head Office at (hereinafter referred to as the Bank), which expression shall, unless repugnant
to  the  context  or  meaning  thereof,  include  its  successors,  administrator’s  executors  and
assigns) do hereby guarantee and undertake to pay the Employer immediately on demand an
or,  all  monies  payable by the Consultant  to the extent  of as aforesaid at  any time up to
@without any demur, reservation, contest, recourse or protest and/or without any reference to
the Consultant. Any such demand made by the Employer on the Bank shall be conclusive and
binding notwithstanding any difference between the Employer  and the Consultant  or any
dispute pending before any Court, Tribunal, Arbitrator or any other authority. We agree that
the guarantee herein contained shall be irrevocable and shall continue to be enforceable till
the Employer discharges this guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability of the
Bank under this Guarantee, from time to time to vary the advance or to extend the time for
performance of the Contract by the Consultant. The Employer shall have the fullest liberty
without affecting this guarantee, to postpone from time to time the exercise of any powers
vested in them or of any right which they might have against the Employer and to exercise
the  same at  any time in  any manner,  and either  to  enforce or  to  forbear  to  enforce any
covenants, contained or implied, in the Contract between the Employer and the Consultant
any other course or remedy or security available to the Employer.

The bank shall not be relieved of its obligations under these presents by any exercise by the
Employer of its liberty with reference to the matter aforesaid or nay of them or by reason of
any other  act  or forbearance or other  acts  of omission or commission on the part  of the
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Employer or any other indulgence shown by the Employer or by any other matter or thing
whatsoever which under law would but for this provision have the effect of relieving the
Bank.

The  Bank  also  agrees  that  the  Employer  at  its  option  shall  be  entitled  to  enforce  this
Guarantee against  the Bank as a principal debtor, in the first instance without proceeding
against the Consultant and notwithstanding any security or other guarantee that the Employer
may have in relation to the Consultant’s liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is limited
to and it shall remain in force up to and including_______@ __________and shall extend
from time to time for such ____________period (not exceeding one year), as may be desired
by M/s._____________ on whose behalf this guarantee has been given.

Date this _______________day of _______________20 __at Witness

(Signature) (Signature)

(Name) (Name)

Designation Designation

(with Bank Stamp)

Attorney as per Power of Attorney 

No.

Dated

Strike out, whichever is not applicable

The date will be fixed as indicated in clause 4.23 of General Terms & Conditions.

The stamp papers of appropriate value shall be purchased in the name of bank which issues
the “Bank Guarantee”

The bank guarantee shall be issued either by a bank (Nationalized/Scheduled) located in India
or a foreign bank through a correspondent bank (Scheduled) located in India.

Form of Confidentiality acknowledgement and certificate of undertaking form

We………………………….. acknowledge that as part  of the project,  all  the information,
documents and data information prepared or procured shall only be used for the said project. 
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We ………………………….. undertake to  the client………………………..  that  we shall
keep  all  the  data  and  information  strictly  confidential  and  not  use  any  confidential
information and data for any other purpose or pass on the data/ information/ analysis to other
parties other than internal preparation for the official guideline publication.

The term “Confidential information” as used herein includes (i) the Deliverables and (ii) any
information or documents disclosed by one party to the other party orally or in writing not
limited  to  any written  or  printed  documents,  samples,  model,  technical  data/  know-how,
drawings,  photographs,  specifications,  standards,  manuals,  reports,  processes,  lists,  trade
secrets, computer software, databases, software documentations and price lists, and clearly
identified and marked as “Confidential Information”.

Both parties undertake to hold all such information in strictest confidence and not to disclose
such information to third parties not to use such information for any purpose whatsoever save
as may be necessary for the performance of the assignment as mentioned in the agreement.

The consultants shall not disclose, duplicate, and use in whole or in part for any purpose other
than to perform a party’s obligation under this agreement.

FOR AND ON BEHALF OF

[NAME OF CLIENT]

By_____________(Authorized Representative)

FOR AND ON BEHALF OF

[NAME OFCONSULTANTS]

By_____________(Authorized Representative)

Date  this  _____________day  of  _____________month  &  ________year  _________at
Witness
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